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INVITATION TO TENDER 

 

PROCURING ENTITY:  MINISTRY OF ENERGY AND PETROLEUM, STATE 

DEPARTMENT FOR ENERGY KAWI COMPLEX, P.O. BOX 30582 –00100,   

NAIROBI, Email – psenergy@energy.go.ke  

PROCURING ENTITY: - STATE DEPARTMENT FOR ENERGY, KAWI COMPLEX, P.O. BOX 

30582 –00100,  

NAIROBI, Email – psenergy@energy.go.ke 

CONTRACT NAME AND DESCRIPTION: TENDER No. MOEP/SDE/ONT/02/2024-2025 

CONSTRUCTION, TESTING AND COMMISSIONING OF 60M3 INSTITUTIONAL BIOGAS 

PLANTS USING ANIMAL / HUMAN WASTE AS FEEDSTOCK 

1. The Ministry of Energy invites sealed tenders from eligible candidates for Construction, Testing and 

Commissioning of 60m3 Institutional masonry biogas plants using animal / human waste as feedstock. 

The works will be carried out in six (6) lots as shown below: - 

 
Lot 1 –  Kapsabet Girl High School  Nandi County 

Lot 2 -  Kianyaga High School   Kirinyaga County 

Lot 3 - Igoji Teachers College    Meru County   

Lot 4 –  Moi Girls’ Vokoli High School   Vihiga County 

Lot 5 –  Kagumo Teachers’ Training College Nyeri County 

Lot 6 –  Kerugoya Boys’ High School  Kirinyaga County 

 
Bidders can tender for more than one lot BUT WILL not be awarded more than one (1) lot.  

2.  Tendering will be conducted under open National competitive method using a standardized tender 
document. Tendering is open to all qualified and interested Tenderers. Tenderers will be allowed to tender 
for one or more lots. 

 3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 0900 to 1700 hours at the address given below. 

  4. A complete set of tender documents may be purchased or obtained by interested tenderers upon payment of a 
non- refundable fees of Kenya shillings one thousand only in cash or Banker's Cheque and payable to 
Principal Secretary, State Department for Energy. Tender documents may also be obtained electronically 
from the Website(s) www.energy.go.ke, www.tenders.go.ke. Tender documents obtained electronically will be 
free of charge. 

5. Tender documents may be viewed and downloaded for free from the website www.energy.go.ke. Tenderers 
who download the tender document must forward their particulars immediately to 
supplychain@energry.go.ke, address -Ministry of Energy, Nairobi South C, Kawi Complex, Block A, 1st 
floor, Procurement office, P.O. Box 30582-00100, Nairobi to facilitate any further clarification or addendum. 

6. Qualified and interested tenderers will be required to undertake pre-tender site visit and obtain a site visit 
certificate as below:  

 Igoji Teachers College   Meru County   25th November, 2024- 2.00 pm to 5.00pm 

 Kianyaga High School  Kirinyaga County 26th November, 2024- 9.00 am to 12.00pm 

 Kerugoya Boys’ High School Kirinyaga County 26th November, 2024- 2:00 pm to 5p.m 

 Kagumo Teachers’ Training College Nyeri County  27th November, 2024- 9.00am to 12.00pm 

 Kapsabet Girl High School  Nandi County  28th November, 2024 - 9.00 am to 12.00pm 

 Moi Girls’ Vokoli High School  Vihiga County  29th November, 2024 -9.00 a.m to 12.00p.m 

Bukura Agricultural College  Kakamega County 29th November,2024- 2:00pm to 5p.m 
 
 

http://www.energy.go.ke/
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7. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 150 days 
from the date of opening of tenders. 

8. All Tenders must be accompanied by a tender Security of Kshs 150,000 for each lot quoted. Tender Security 
MUST be in the form of Bank Guarantee or Insurance bond from a reputable financial institution 
recognized by Central Bank of Kenya or PPRA and valid for at least 180 days from the tender opening 
date. However, all firms falling under Access to Government Procurement Opportunities (AGPO) will 
be required to fill the Tender Securing Declaration Form. 

9. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

10. Completed tenders must be delivered to the address below on or before 11th December, 2024 at 10.00 A.M. 
Electronic Tenders will not be permitted. 

11. Tenders will be opened immediately after the deadline date and time specified above or any dead line date 
and time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 
representatives who choose to attend at the address below. 

12. Late tenders will be rejected. 

10. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents 

 
i. Name of Procuring Entity:  Ministry of Energy and Petroleum,  

State Department for Energy  

  

ii. Physical address for hand Courier Delivery to an office or Tender Box     Address to:         

 

The Principal Secretary        

Ministry of Energy and Petroleum,        

State Department for Energy  

Nairobi South C, Kawi Complex, Block A,  

1st floor Procurement office  

P.O. Box 30582-00100, Nairobi  

  

Head, Supply Chain Management Services,   

Email, supply.chain@energry.go.ke  

  

Address for Submission of Tenders.  

  

i Name of Procuring Entity:    Ministry of Energy and Petroleum,  

         State Department for Energy  

  

ii. Postal Address P.O Box 30582-00100, Nairobi  

  

iii. Physical address for hand Courier Delivery to an office or Tender Box (City, street Name, Building, Floor 

Number and Room)  

         

      Ministry of Energy and Petroleum, 

       State Department for Energy  

P.O. Box 30582-00100, Nairobi  

Nairobi South C, Kawi Complex, Block A,  

 

and to be Deposited in the Tender Box on Ground floor at the entrance of Kawi House Block ‘A’  
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B. Address for Opening of Tenders. 

 

i. Name of Procuring Entity:  Ministry of Energy and Petroleum,  

         State Department for Energy  

  

  

iii. Physical address for the location (City, street Name, Building, Floor Number and Room)  

         

  Ministry of Energy and Petroleum,  

State Department for Energy Nairobi South C,  

Kawi Complex, Block A, 3rd floor meeting room  

         

 Head, Supply Chain Management Services    

For: PRINCIPAL SECRETARY,  

MINISTRY OF ENERGY AND PETROLEUM 

STATE DEPARTMENT FOR ENERGY
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person 
or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the 
“Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all information that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms 
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check 
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The 
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair 
competitive advantage over competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any 
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to 
enter into such an agreement supported by a letter of intent. Public employees and their close relatives (spouses, 
children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event the 
JV is awarded the Contract, during contract execution. The maximum number of JV members shall be specified 
in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or 
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if 
the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position 
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to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this 
tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications 
of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the 
Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or 

 

ii) would be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer that 
is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV 
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the 
purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case 
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub- 
consultants for any part of the Contract including related Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and (iii) operating under commercial law and vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, 
Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods or contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. A tenderer shall provide such documentary evidence of eligibility satisfactory to 
the Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in its 
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met 
shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is 
not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan 

http://www.ppra.go.ke/
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Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if 
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract 
to foreign firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can undertake 
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may be accessed from 
the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya 
may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax 
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 
4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the 
origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own 
expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all 
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 
incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required. 

 
B. Contents of Tender Documents 

 
6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 8. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or 
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained 
directly from the Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the 
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own 
expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The 

Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works. 

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and 

the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to 

the Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged 

pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to 

ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not 

be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the 

Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre- 
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arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity 

will respond in writing to any request for clarification, provided that such request is received no later than the 

period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification 

result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender 

Documents appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 

document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who 

have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring 

Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 

with ITT 25.2 below. 

 
C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 

Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 

process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the 

Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are 

part of the Tender may be in another language provided they are accompanied by an accurate and notarized 

translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the 

Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications 
to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
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together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 
documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 

paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 

furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the 

information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the Tender 

Documents and shall further provide all information necessary for a complete evaluation of the alternative by 

the Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, and 

proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the 

Tenderer with the Winning Tender conforming to the basic technical requirements shall be considered by the 

Procuring Entity. When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 

for specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the 

Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 

the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 

will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 

Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 

accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions of Contract, 

except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 

Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 

Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 

price reductions applicable to each package, or alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are 

opened at the same time. 
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16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 

the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 

total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in 

the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies 

for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet 

those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the 

adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 

Contract the Tenderer shall provide the information requested in the corresponding information sheets included in 

Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint 

ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the 

criteria for eligibility specified in accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall be required to determine whether, according to the classification established by the Procuring 

Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will 

enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement 

and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent any corrupt influence in relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a 

tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 

control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 

may request in relation to ownership and control which information on any changes to the information which 

was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to 

these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate 

as at the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 

information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
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interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or 

attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can 

show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 

starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 

accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-

responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 

in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) 

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 

its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 

except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the 

expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 
specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation 
shall be based on the tender price without taking into consideration the applicable correction from those 
indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in 

the TDS.  A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 

the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 

20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by 

the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 

Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
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return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined nonresponsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 
Form of Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 
TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA 

debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 

the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 

Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 

the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and 

clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly 

marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 

specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and 

the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 

person signing the authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally 

authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package 

or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 

single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope, 

package or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 
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b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting 

their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 

22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of 

the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any 

extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
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and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 

whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts 

and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if 

required; and any other details as the Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by 

the members of the tender opening committee attending the opening. The number of representatives of the 

Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 

Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 

tender opening register shall be distributed to all Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 

to Tenderers or any other persons not officially concerned with the Tender process until information on 

Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes 

to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 

for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 

Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 
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30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 
document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 

itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 

would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission. 

32. Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 

the necessary information or documentation, within a reasonable period, to rectify nonmaterial non-

conformities in the tender related to documentation requirements. Requesting information or documentation on 

such non- conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 

comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 

the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and 
total bid price shall be considered as a major deviation that affects the substance of the tender and shall 
lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 
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33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will 

be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise 

of women, youth and/or persons living with disability, who are appropriately registered as such by the authority to 

be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as 

specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by 

subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 

execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts 

offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 
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39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 

Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. The 

Procuring Entity may also seek written clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not accept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 
level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
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determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to 

the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 

similar determination of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject 

the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 

Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 

Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of 

annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 

the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 

Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a 

minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 
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48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 

the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 

costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit 

the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 

the Performance Security within 21days of the date of the letter. 

50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of award and before 

expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, 

at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, 

the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on 

the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to 

appoint the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other 

Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 

the Procuring Entity has agreed in writing that a correspondent bank is not required. 

52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 

shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
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method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

54. Procurement Related Complaints and Administrative Review  

54.1  The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is CONSTRUCTION, TESTING AND 

COMMISSIONING OF -60M3 INSTITUTIONAL BIOGAS PLANTS USING 

ANIMAL / HUMAN WASTE AS FEEDSTOCK 

 

The reference number of the Contract is - TENDER No. 

MOEP/SDE/ONT/02/2024-2025 

 

The number and identification of lots (contracts) comprising this Tender are 

Lot 1 – Kapsabet Girl High School  Nandi County 

Lot 2 - Kianyaga High School   Kirinyaga County 

Lot 3 - Igoji Teachers College    Meru County   

Lot 4 – Moi Girls’ Vokoli High School  Vihiga County 

Lot 5 – Kagumo Teachers’ Training College Nyeri County 

Lot 6 – Kerugoya Boys’ High School  Kirinyaga County 

 

ITT 2.3 The Information made available on competing firms is as follows: NONE 

 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 

_____Nil__________________________________________________________

__ 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A. 

B.  Contents of Tender Document 

8.1 (A) Pre-Tender conference “shall take place. 

(B) A pre-arranged pretender visit of the sites of the works shall take place as as 

scheduled below and shall be compulsory: -  

 

Igoji Teachers College   25th November, 2024- 2.00 p.m to 5.00 p.m 

Kianyaga High School  26th November, 2024- 9.00 a.m to 12.00 p.m 

Kerugoya Boys’ High School 26th November, 2024- 2:00 p.m to 5p.m 

Kagumo T.T. College  27th November, 2024- 9.00 a.m to 12.00 p.m 

Kapsabet Girl High School 28th November, 2024 - 9.00 a.m to 12.00 p.m 

Moi Girls’ Vokoli High School  29th November, 2024 -9.00 a.m to 12.00 p.m 

Bukura Agricultural College 29th November,2024- 2:00 p.m to 5p.m 

 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than 6th December, 2024 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 

pre-arranged pretender site visit will be published - N/A 

 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is: 

 

Ministry of Energy and Petroleum, 

State Department for Energy 

Nairobi South C, Kawi Complex, Block A, 1st floor 

Procurement office  

P.O. Box 30582-00100, Nairobi 

Head, Supply Chain Management Services, email 

supply.chain@energry.go.ke 

 

C.  Preparation of Tenders 

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender  
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

a) Certificate of Incorporation/ Business Registration. 

b) Latest CR12 for limited companies, National ID for sole proprietor or 

partnership deed for partnerships 

c) Valid Tax Compliance Certificate.  

d) Valid single business permit from the county government 

e) Confidential Business Questionnaire duly filled and signed.  

f) Duly filled and signed form of tender 

g) Self-declaration non debarment forms (SD1) 

h) Self-Declaration anti-corruption form (SD2) 

i) Pre-Tender site visit form duly filled and signed 

j) Tender Security Ksh. 150,000 and Tender Securing Declaration Form 

for AGPO firms 

k) The written confirmation of authorization to sign on behalf of the Tenderer 

shall consist of: - Power of attorney  

ITT 15.1 Alternative Tenders shall not be considered.  

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4 Alternative technical solutions shall not be permitted. 

ITT 16.5 The prices quoted by the Tenderer shall be fixed 

 

ITT 20.1 The Tender validity period shall be 150 days 

ITT 20.3 (a) The Tender price shall not be adjusted during any period of extension. 

 

ITT 21.1 

 

A Tender Security shall be required.  

  

Tender Security MUST be: - 

(i) Tender Security of Ksh.150,000 MUST be in the form of Bank Guarantee 

or Insurance bond from a reputable financial institution or insurance 

company recognized by Central Bank of Kenya or PPRA and valid for 

at least 180 days from the tender opening date. However, all firms 

falling under Access to Government Procurement Opportunities 

(AGPO) will only be required to fill the Tender Securing Declaration 

Form.  

ITT 21.2 (d) The other Tender Security shall be -NONE  

ITT 21.5 On the Performance Security, other documents required shall be 

 

 -See Special Conditions of Contract 

 

ITT 22.1 In addition to the original of the Tender, the number of copies is ONE 

 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: - Power of attorney  

D.  Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

Principal Secretary,   

Ministry of Energy and Petroleum,  

State Department for Energy  

Nairobi South C, Kawi Complex, Block A,  

Ground Floor, Tender Box at the Entrance   

P.O. Box 30582-00100, 

NAIROBI.   

  

Date and time for submission of Tenders 11th December, 2024 at 10.00 am.  
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Tenderers shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

 

Ministry of Energy, 

Nairobi South C, Kawi Complex, Block A, 3rd floor, 

Meeting Room  

      At 10.00hrs on 11th December, 2024 at 10.00am 

ITT 27.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below 
 

N/A 

ITT 27.6 The number of representatives of the Procuring Entity to sign is at least three. 

 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 

 

The adjustment of price shall not apply.  

ITT 35.2 The invitation to tender is extended to the following groups that qualify for 

Reservations _________________________________________________ 

________________________N/A____________________________________ 

 

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of 

the Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may not propose subcontracting 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

NONE 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria.  

ITT 51.1 The person named to be appointed as Adjudicator is 

__N/A____________________________________  

 

ITT 52.2 Other documents required are _______N/A______________________________ 

 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 

“Regulations” available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 

Complaint, the Tenderer should submit its complaint following these procedures, 

in writing (by the quickest means available, that is either by hand delivery or 

email to:  

For the attention:  

 

Title/position:              Principal Secretary 

Procuring Entity:         Ministry of Energy and Petroleum,  

State Department for Energy 

Email address:             psenergy@energy.go.ke,  

 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 

  

 
 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was 
originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error 

in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 
Entity should use the Standard Tender Evaluation Document for Goods and Works for evaluating 
Tenders. 

 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. 
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides 
very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered irresponsive and will not be considered further. 

The requirements for preliminary evaluation criteria are as below: -  

a) Certificate of Incorporation/ Business Registration.  

b) Latest CR12 for limited companies, National ID for sole proprietor or  

partnership deed for partnerships  

c) Valid Tax Compliance Certificate.   

d) Valid single business permit from the county government  

e) Confidential Business Questionnaire duly filled and signed.   

f) Duly filled and signed form of tender  

g) Self-declaration non debarment forms (SD1)  

h) Self-Declaration anti-corruption form (SD2)  

i) Pre-Tender site visit form duly filled and signed 

j) Tender Security Ksh. 150,000 and tender securing declaration form for AGPO firms 

k) The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: - 

Power of attorney 

 

The technical evaluation criteria will be as follows  
  

  Specifications  Requirements  Maximum 

Marks  

1  Key Personnel  Supervisor being a holder of degree or diploma in 

relevant field with at least 3 years’ experience   

10  

Supervisor- with experience in biogas installation   15  
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  Technician – Trained on biogas plants construction and 

having experience of;   

• At least 2 years ……………… ….25 marks  

• At least 1 year ……………………15 marks  

25  

2  Relevant   

Experience  

  

Contracts completed 

in the last ten years  

  
  
  

Number of related biogas projects - 5 marks for each to 

a maximum of 15 marks.   

  
  
  

15  

3  Audited Financial 

reports for the last 2 

years  

Attached financial reports – Positive net assets  5  

Turnover equivalent to 50% of the tender sum  5  

4  Evidence of financial 

resources (Cash in 

hand, lines of credit, 

overdraft facility 

etc.)  

Has financial resources;   

• Equal to or above the (sum of) the highest LOT(s) 

tender sum ……….20 marks  

• Equal to at least 25% of the tender sum …10 marks  

20   

5.  A proposed works 

programme  

Attached works Programme…………5marks  5  

The maximum allowable score is   100  

Note.  

Qualified Supervisors must possess at least a Diploma in Civil or Mechanical or Agricultural  

Engineering or Building and construction with at least 3 years practical experience in Civil /Mechanical 

/ Building construction /installation works. (Signed CV’s of the Supervisor and copies of Certificates  

MUST be submitted. The copies MUST be certified by a notary of Public/Commissioner of Oaths)  
  

Qualified Technicians must present signed CV’s and copies of Certificates. Must have at least one years 
of relevant experience.   
  
  

Only those bids that have scored 70% and above will be considered for financial evaluation.  

  

b) Financial Evaluation  

  

Note: That in the event of a discrepancy between the tender amounts as stated in the form of Tender and 

the corrected tender figure in the main summary of the Bills of Quantities, the amount as stated in the 

Form of Tender shall prevail.  

  
There will be NO advance payment. 

 
Prices quoted shall include 16% VAT or the applicable VAT 

 

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) the 

following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

……………N/A…………………………………………………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will 
be evaluated as follows: ………………N/A…………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d): 
…………………………………………………N/A……………………………………………… 
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4. Multiple Contracts 

 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots 
and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the 
two Options listed below for award of Contracts. 

OPTION 1 

 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tenderer will be awarded contracts for only the won Lot, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for the Lots. The 
tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will be 
considered for award to second lowest tenderers. 

 

5. Alternative Tenders (ITT 13.1)  (NOT APPLICABLE) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6. Margin of Preference is not applicable 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 
evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the 
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 
following conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e n y a 
Shillings 25% of the contract price. 

ii) Minimum average annual construction turnover of Kenya Shillings___ NOT 
Applicable_________ [insert amount], equivalent calculated as total certified payments 
received for contracts in progress and/or completed within the last   [insert of year] years. 

iii) At least two (2)  of contract(s) of a similar nature executed within Kenya, or the East African 
Community or abroad, that have been satisfactorily and substantially completed as a prime 
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings 
N/A  

iv) Contractor's Representative and Key Personnel, which are specified as Supervisor and Biogas 
technician / artisan 

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as N/A     

 
 
 

vi) Other conditions depending on their seriousness. 
 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 
Non- performance of a contract did not occur because of the default of the Tenderer, or the 
member of a JV in the last 10 years. The required information shall be furnished in the 
appropriate form. 

b) Pending Litigation  
Financial position and prospective long-term profitability of the Single Tenderer, and in 
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the case the Tenderer is a JV, of each member of the JV, shall remain sound according to 
criteria established with respect to Financial Capability under Paragraph (i) above if all 
pending litigation will be resolved against the Tenderer. Tenderer shall provide information 
on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 
in the last 10 years. All parties to the contract shall furnish the information in the 
appropriate form about any litigation or arbitration resulting from contracts completed or 
ongoing under its execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 

 



 

 

 

 
 

8. QUALIFICATION FORM SUMMARY  

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by the Kenya Revenue 

Authority in accordance with ITT 3.14.  

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.8 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with 

attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January 2013  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2 

 

 

10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January 2013  

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings 25% of contract price equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

Form FIN – 3.1, with 

attachments 

 



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last one year 

shall be submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and indicate 

its prospective long-term profitability. 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings Not applicable, equivalent calculated as total 

certified payments received for contracts in progress and/or 

completed within the last Not applicable years, divided by 

Not applicable years 

Form FIN – 3.2 

 

 

13 General Construction 

Experience 

Experience under Biogas construction contracts in the role 

of prime contractor, JV member, sub-contractor, or 

management contractor for at least the last ten years, 

starting 1st January 2014. 

4. Form EXP – 4.1 

 Experience 

 

 Specific Construction 

Experience 

A minimum number of two similar contract specified below 

that have been satisfactorily and substantially completed as 

a prime contractor, joint venture member, or sub-contractor 

between 1st January 2014 and  and tender submission 

deadline i.e. …. (number) contracts,  

The similarity of the contracts shall be based on the 

following: fixed dome masonry biogas technology 

 

Form EXP 4.2(a)  

 

 

 
 

 

  
 

2
5 

2
6
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QUALIFICATION FORMS 

2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [______________________] 

 

 

Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2
7 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 
 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

4.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date: _________________ 

 

ITT No. and title: _________________ 

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.3 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January 2013 specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January 2013 specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and Kenya 

Shilling 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below. 

 

 

 

 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange 

rate) 
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  Contract Identification: 

_________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: 

______________ 

Party who initiated the dispute: 

____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below. 

Year 

of 

award 

Outcome as 

percentage 

of Net 

Worth  

Contract Identification Total 

Contract 

Amount 

(currency), 

Kenya 

Shilling 

Equivalent 

(exchange 

rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Procuring Entity: [insert 

full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 

 

 

4.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

4.4.1.  Financial Data 
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Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

 

*Refer to ITT 15 for the exchange rate 

 
 

4.4.2  Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

4.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for one preceding year pursuant Section III, Evaluation and 

Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member). 
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(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and complying with the 

requirements 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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4.5 FORM FIN – 3.2:  
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

 NOT APPLICABLE   

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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4.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria 

 
Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
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4.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that 

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

N

o

. 

Name of 

Contract 

Procuring Entity’s 

Contact Address, Tel,  

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling /month)] 

1      

2      

3      

4      

5      
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4.8  FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works     

items 

  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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4.11 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  NOT APPLICABLE 

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV  
 

Management 

Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 
2 If applicable 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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2. Activity No. Two  

3. ………………… 
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete 
name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]  

Request for Tender No.: [insert identification]  

Name and description of Tender [Insert as per ITT)  

To: [insert complete name of Procuring Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy 
any defects therein for the sum of Kenya Shillings [[Amount in figures]     Kenya Shillings [amount 
in words]                                                                                                        for lot(s)                                        

2. We undertake, if our tender is accepted, to commence the Works not later than two weeks after the receipt of the 
Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us 
and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: , construction,  
testing, and commissioning of Institutional masonry biogas plants in various sites 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:  
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a) Total price for each lot  

LOT 1: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

LOT 2: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

LOT 3: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

LOT 4: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

LOT 5: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

LOT 6: TOTAL AMOUNT:  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 
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b) Total price of all lots (sum of all lots)  

Kshs.....................................................................................................(In figures) 

Kenya shillings ………………………………………………………………………………  

.................................................................................................................................................. 

....................................................................................................................(Amount in words) 

 

 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 
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xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from www.ppra.go.ke & www.treasury.go.ke during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict 

to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: …………………………………………………………………………………..… 

[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:   

…………………………………………………………………………………………………………………….. 
*[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ……………………………………………………………………….. 

                                    [insert complete title of the person signing the Tender] 

Signature of the person named above: ………………………………………………………..    

[insert signature of person whose name and capacity are shown above]  

 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    

Notes 

* Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 
is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration Number and 

Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of   

state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality 
 Country of Origin   Citizenship  
   

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. Issued 

Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    

 

 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 

is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 

through common third parties that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

process. 

5 Any of the Tenderer’s affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the 

Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of the such 

Contract.  

  

9 Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract. 

  

 

 

 
 

 
 

 
 

 

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name         

Title or Designation    

 

(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION           

I, the undersigned, in submitting the accompanying Letter of Tender to the    [Name of 
Procuring Entity] for:  [Name and number of tender] in 
response to the request for tenders made by:   [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 
………………………………….. in the Republic of ………………. do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert 

name of the Company) who is a Bidder in respect of Tender No. …................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management, 
Staff and/or employees and/or agents of ……………………... (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… …………………….....……… ................……………………… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory…………………......................................................... Sign……………..................... 

 
Position…………………………………………...................................................………........................................... 

 
Office address………………………………………………. Telephone……………......................…………………. 

E-mail…………………………………………............................................................….........................................… 

Name of the Firm/Company…………………………….......................................................................................…… 

Date………………………………………………………..............................................…. (Company Seal/ Rubber 

Stamp where applicable) 

 
Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully 
comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the 
provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements 
of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
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obligation; 
 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed 
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and other 

documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as 
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not 
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing 
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and 
site visits; and obtaining third party verification of information. 
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7. FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 

 

 

 

[signature(s)] 

 
 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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8. FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 

(hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the 

ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 

…………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of 

………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  

of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  

Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  

Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  

substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  

arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  

of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  

Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  

Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  

days  after  the  end  of  the  Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  

indicated  above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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9. TENDER-SECURING DECLARATION FORM    

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:..................................[insert date (as day, month and year) of Tender Submission] 
Tender No.:......................................[insert number of tendering process] 

To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 
Signed:……………………………………………………………………..…….....….. Capacity / title (director 

or partner or sole proprietor, etc.) ……….………….........……. Name: 

………………………………………………………………………………….. Duly authorized to sign the bid 

for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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10.  PRE-TENDER SITE VISIT   

 

         

I, the undersigned, in partial fulfilment of the requirements for submission of tender to Ministry of Energy 

and Petroleum, State Department for Energy for:   

TENDER No. MOEP/SDE/ONT/02/2024-2025 CONSTRUCTION, TESTING AND 

COMMISSIONING OF 60M3 INSTITUTIONAL BIOGAS PLANTS USING ANIMAL / HUMAN 

WASTE AS FEEDSTOCK 

Undertook a pre-tender site visit to familiarize with conditions at the site proposed for construction of 

institutional biogas at: …………………………………………………………………………………. 

………………………………………………………………………….  (Name of institution) on 

……………………………………… (date). 

Witnessed by Head of Institution or authorized representative:  

Name: .………………………………………………………………………………………………. 

Designation: …………………………………………… Date …………………………………… 

Sign and Stamp: …………………………………………………………………………………… 

 

Tenderer or authorized representative:  

Name: .…………………………………………………………………………………………… 

Designation: …………………………………………… Date …………………………………… 

Sign and Stamp: ………………………………………………………………………………….  
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PART II - WORK REQUIREMENTS 



 

 

SECTION V – DRAWINGS         DESIGN OF AN INSTITUTIONAL FIXED DOME 
BIOGAS DIGESTER
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DRAW  

PROJECT 
NO. 

DRAWING 
NO 

CHECKED ENG T. KARUNGU 

TITLE DIGESTER    SECTION 

PROJECT 
 
TYPICAL BIOGAS DIGESTER DESIGN  

 CLIENT 
STATE DEPARTMENT FOR ENERGY  
P. O. BOX 30582 – 00100 NAIROBI 

  

SCALE 1: 10 1:  50 

DRAWN GITONGA   J.  J.  

DATE November 2024 
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Site locations attached as ANNEX    III, IV, V & VI 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 
be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to 
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has 
priced the item as described in the Procuring Entity's design included with the tender documents. 
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SECTION VII- BILLS OF QUANTITIES 

 

A) INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 1 - KIANYAGA 

HIGH SCHOOL 

BILLS OF QUANTITIES FOR THE PROPOSED 60M3 FIXED DOME MASONARY/REINFORCED 

CONCRETE BIOGAS PLANT AT KIANYAGA HIGH SCHOOL, KIRINYAGA COUNTY 
ITEM DESCRIPTION 

UNIT QTY RATE 
TOTAL 

(Ksh) 

 A system of 60 m3digester USING ANIMAL / HUMAN WASTE 

AS FEEDSTOCK waste with gas piping linked to one gas bag. 

  
  

  Excavation of the Digester, mixing and expansion chamber pits 
  

    

  i) Keeping the whole excavation free from all running water by 

pumping or other such means as necessary. 

  

    

  ii) Maintaining and upholding the sides of excavations and keeping 

excavation free of falling materials. 

  

    

A Clear site of all bushes shrubs and damp the arising to the existing 

compost site 

SM 90  
 

B Excavate 300mm thick vegetable soil commencing from existing 

ground level 

SM 90  
 

C Excavate pit in normal soil depth to a depth of 1.5m from the 

stripped level. Includes excavation for the mixing chamber and 

expansion chamber to a depth dictated by the invert level with 

diameter as indicated on the drawings. 

CM 100  

 

D Ditto but 1.5m - 3.0m CM 55   

E Ditto but 3.0m - 4.5m CM 55   

F Ditto but 4.5m -5.5 m CM 40   

G Extra over excavation for excavating in rock class 1 CM 40   

H Extra over excavation for excavating in rock class 3 CM 40   

I Allow for removal of ground water by any approved means ITEM 
 

  

  Filling  
  

  

J Hard core filling spread, levelled and consolidated in 150mm layer 

including ramming ground under 

CM 10  
 

K Murram filling spread, levelled and consolidated in 150mm layer 

including ramming 

CM 10  
 

L 150 mm thick hardcore filling ditto to receive floor slab CM 10   

  CONCRETE WORKS 
  

  

M 50mm thick concrete class 10 blinding for base slabs foundation SM 60   

N Ditto Strip footing SM 60   

  Vibrated reinforced concrete 1:2:4 20/20mm class 2 using TMT 

steel, BRC weighing 2.2kgs/m2 as described: 

  
 

 

O Strip footing CM 6   

P 150mm thick base slab (surface bed) CM 9   

  Mass concrete (1:3:6) as described in: 
  

  

Q Steps for sludge release CM 4   

R Two x 300 x 450mm high circular ring beams at 1000mm interval CM 7   

S Provide for substrate mixture inlet; 6" inlet heavy PVC pipe 

connecting the mixing chamber to the digester with a bend and a 

cork to control flow of cow dung/water mixture. 

NO 1  

 

U Provide for substrate channel connecting the mixing chamber 

piggery / dairy unit 

Item  1  
 

  Carried to collection (1) 
  

   

 

 

ITE

M 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(Ksh) 
 

FORMWORK TO: 
  

   

59 
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V Curved soffits of dome SM 72    

W Circular sides of walls SM 96    

X Curved sides of strip footing SM 14    

Y Curved edge of surface bed 75-150mm high LM 22    

Z Risers of steps 75-150mm high LM 14    

Zz Circular sides of sludge release steps 850mm wide extreme 

including cuttings to form profile of teads and risers 

SM 14 
   

 
BACKFILLING  

  

   

A1 Allow for backfilling in compacted layers of 150mm and 

landscape the site after construction. 

ITEM 1 
   

  WALLING 
  

   

  200mm natural stones (7N/sq.mm) from approved quarry 

bedded and joint in cement and sand (1:2) mortar from 

approved quarry as described in: 

  

   

B1 200mm Walls reinforced SM 8    

C1 200 mm walls SM 60    

D1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 70 
   

  DOME WALLING (All provisional) 
  

   

  100mm concrete / stones (7N/sq.mm) bedded and joint in 

cement and sand (1:2) mortar from approved quarry and 

reinforced with BRC weighing 2.2kg/m2 or equivalent netting 

using D6 in concrete layer as described in: 

  

   

E1 100mm Walls reinforced SM 13    

F1 100 mm walls SM 40    

G1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 30 
   

  SUNDRIES (all provisional) 
  

   

H1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good. 

SM 10 
   

I1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good. 

SM 140 
   

  WATER PROOFED PLASTER 
  

   

  25mm water proofed plaster as in: 
  

   

J1 Digester walls (both interior and externally) SM 200    

K1 Digester- Top of bottom slab SM 50    

L1 Ditto: mixing chamber internally and externally. SM 10    

M1 Ditto: expansion chamber & sludge out, internally and 

externally. 

SM 100 
   

  Carried to collection (2) 
  

   

 

 

 

ITE

M 
DESCRIPTION 

UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

N1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 1 
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O1 Supply and fix purpose made precast concrete cover size 450 x 

450 mm diam. with steel handle 

NO. 1 
   

  GAS COLLECTION, PIPING, STORAGE AND FENCE 
  

   

P1  Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 20m3 at a site near the 

kitchen as identified by the project manager. 

No. 1 

   

Q1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

R1 Erect a tin roofed structure on the concrete slab in Q1 above 

using metal poles with walling being a 2.1m HIGH expanded 

mesh of gauge 3mm all-round reinforced with 1.5inch angle 

bars / square tubes at spacing of 0.5m width x 1m height. 

Provide a Steel lockable gate reinforced with 3mm expanded 

mesh. 

Item 1 
 

 

S1 Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 4m3 at a site identified 

by the project manager. 

No. 1  

 

T1 Construct 75mm thick (3.mx2.5m) concrete slab base on a layer 

of 200mm hardcore.  

Item 1  
 

U1 Erect a tin roofed structure on the concrete slab in T1 above 

using metal poles with walling being a 1.8m HIGH expanded 

mesh of gauge 3mm all-round reinforced with 1.5inch angle 

bars / square tubes at spacing of 0.5m width x 1m height. 

Provide a Steel lockable gate reinforced with 3mm expanded 

mesh. 

Item 1  

 

V1 Provide and install 50mm, 10 bar PPR gas piping to link 

digester(s) to the gas bag near the main kitchen / labs. This cost 

to include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. The 

pipeline to be at least 600mm deep in the ground and inclined 

to drain water from the pipe. At least 1% slope 

LM 700 
 

 

W1 Provide and install ball valves for gas flow control allowing for 

the isolation of digester and central storage during testing and 

maintenance.  

Item 1 
 

 

X1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer(s) using 50mm PPR pipes.  

Item 1 
 

 
 

GAS METERING, PURIFICATION AND 

PRESSURISING 

  

   

 Supply and installation biogas meters to monitor gas production 

and consumption: 

  

   

Y1 Gas production meter (max 4m3/hr) at the digester to include 

protection from weather and insecurity but with screen 

accessible for reading by visitors.  

No 3 

   

Z1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times (Kitchen unit). 

No 1 

   

A2 Two-Tower biogas desulphurising unit Each tower 150 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 3 

   

B2 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow rate 

150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

cooker including wiring for the compressor unit. Allow for 

shading of the unit. 

Item 1 

  

 PROTECTIVE EPOXY COATING 
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 Two coats of protective epoxy resin on: 
  

   

C2 Internal side of Dome covering all surfaces exposed to biogas. SM 40    

  Carried to collection (3) 
  

   

 

ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  APPLIANCES 
  

    

E2 Supply and install 100 litre biogas cooker. (complete 

institutional cooker consisting of 100litre sufuria, insulated 

housing, biogas burner with stainless steel finish) 

No. 2 

   

F2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITEM 1 

   

G2 Allow for gas piping works to the labs to fit the existing gas 

piping as advised by the project engineer  

ITEM 1 
  

  DIGESTER TESTING 
  

   

  Upon completion of construction, test run the biogas 

system by ensuring that the livestock and sewage waste 

provided by the institution is fed to the digester and the 

gas production is sustained over three months 

  

   

H2 Source and charge the digester with cow dung to the filling 

level and diluted as directed by the engineer.  

ITEM 1  
   

I2 Allow for maintenance and repair of the existing sewer 

digesters, source and charge the sewage digesters with 25% 

cow dung and diluted as directed by the engineer. 

ITEM 2 
  

J2 Test run all the digesters and all other equipment for a 

period equivalent to three months. 

Item  1 
  

  BILLBOARD AND SIGNAGES 
  

    
Words for the billboard and signages to be provided 

during construction 

  

   

K2 Allow for bill boards 1.2mx1.2m metallic plate, frame and 

posts at the college entrance and at the digesters site with 

wording as directed by the site engineer.  

No 3 

   

L2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site engineer.  

No 2 

   

M2 Signages at 15m interval along gas pipeline, at the gas bag, 

and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

   

N2 Touch screen  -14” laptops with minimum specs: - Windows 

11 Pro or latest, 16 GB DDR4-3200 SDRAM (1 x 16 GB), 

512 GB SSD storage OR 1 TERA, including its bag and 

blue tooth mouse 

Full details attached in annex I 

Item 1 

  

O2 27” Diagonal  FHD Display - Desktop Computer -All in One  

with minimum specs Windows 10 Pro, 16 GB DDR4-3200 

MHz RAM (1 x 16 GB), 1 TERA,  

- including a blue tooth mouse  and one external hard disk of 

1 TERA 

Full details attached in annex II  

No 1 

  

  
Carried to collection (4) 
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

IV Brought forward from collection (4)     

      

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL 

(Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row       

                     

-    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)       

                     

-    
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PRICE SUMMARY FOR KIANYAGA HIGH SCHOOL BIOGAS 
PLANT  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................ 

........................................................................................................................................... 

............................................................................................................................. ................ 

..........................................................................................................................................  

 
 
Tenderer’s Name and stamp  

 
 

...........................................................................................................................................  

............................................................................................................................. ................ 

...........................................................................................................................................  

 
 
Signature.........................................................  

 

 

Date..................................................................  

 
 
PIN No............................................ VAT Certifícate No.................................... 

 
 

 

Authorized Official:    

Name Signature 

 

 

 

Date 
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B) INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 2 – EGOJI 

TEACHERS’ TRAINING COLLEGE 
BILLS OF QUANTITIES FOR THE PROPOSED 60M3 FIXED DOME MASONARY/REINFORCED 

CONCRETE BIOGAS PLANT AT EGOJI TEACHERS’ TRAINING COLLEGE, MERU 

COUNTY 
ITEM DESCRIPTION 

UNIT QTY RATE 
TOTAL 

(Ksh) 

 A system of 60 m3digester USING ANIMAL / HUMAN WASTE 

AS FEEDSTOCK waste with gas piping linked to one gas bag. 

  
  

  Excavation of the Digester, mixing and expansion chamber pits 
  

    

  i) Keeping the whole excavation free from all running water by 

pumping or other such means as necessary. 

  

    

  ii) Maintaining and upholding the sides of excavations and keeping 

excavation free of falling materials. 

  

    

A Clear site of all bushes shrubs and damp the arising to the existing 

compost site 

SM 90  
 

B Excavate 300mm thick vegetable soil commencing from existing 

ground level 

SM 90  
 

C Excavate pit in normal soil depth to a depth of 1.5m from the 

stripped level. Includes excavation for the mixing chamber and 

expansion chamber to a depth dictated by the invert level with 

diameter as indicated on the drawings. 

CM 100  

 

D Ditto but 1.5m - 3.0m CM 55   

E Ditto but 3.0m - 4.5m CM 55   

F Ditto but 4.5m -5.5 m CM 40   

G Extra over excavation for excavating in rock class 1 CM 40   

H Extra over excavation for excavating in rock class 3 CM 40   

I Allow for removal of ground water by any approved means ITEM 
 

  

  Filling  
  

  

J Hard core filling spread, levelled and consolidated in 150mm layer 

including ramming ground under 

CM 10  
 

K Murram filling spread, levelled and consolidated in 150mm layer 

including ramming 

CM 10  
 

L 150 mm thick hardcore filling ditto to receive floor slab CM 10   

  CONCRETE WORKS 
  

  

M 50mm thick concrete class 10 blinding for base slabs foundation SM 60   

N Ditto Strip footing SM 60   

  Vibrated reinforced concrete 1:2:4 20/20mm class 2 using TMT 

steel, BRC weighing 2.2kgs/m2 as described: 

  
 

 

O Strip footing CM 6   

P 150mm thick base slab (surface bed) CM 9   

  Mass concrete (1:3:6) as described in: 
  

  

Q Steps for sludge release CM 4   

R Two x 300 x 450mm high circular ring beams at 1000mm interval CM 7   

S Provide for substrate mixture inlet; 6" inlet heavy PVC pipe 

connecting the mixing chamber to the digester with a bend and a 

cork to control flow of cow dung/water mixture. 

NO 1  

 

  Carried to collection (1) 
  

   

 

 

ITE

M 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(Ksh) 

  FORMWORK TO: 
  

   

U Curved soffits of dome SM 72    

V Circular sides of walls SM 96    
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W Curved sides of strip footing SM 14    

X Curved edge of surface bed 75-150mm high LM 22    

Y Risers of steps 75-150mm high LM 14    

Z Circular sides of sludge release steps 850mm wide extreme 

including cuttings to form profile of teads and risers 

SM 14 
   

 
BACKFILLING  

  

   

A1 Allow for backfilling in compacted layers of 150mm and 

landscape the site after construction. 

ITEM 1 
   

  WALLING 
  

   

  200mm natural stones (7N/sq.mm) from approved quarry 

bedded and joint in cement and sand (1:2) mortar from 

approved quarry as described in: 

  

   

B1 200mm Walls reinforced SM 8    

C1 200 mm walls SM 60    

D1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 70 
   

  DOME WALLING (All provisional) 
  

   

  100mm concrete / stones (7N/sq.mm) bedded and joint in 

cement and sand (1:2) mortar from approved quarry and 

reinforced with BRC weighing 2.2kg/m2 or equivalent netting 

using D6 in concrete layer as described in: 

  

   

E1 100mm Walls reinforced SM 13    

F1 100 mm walls SM 40    

G1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 30 
   

  SUNDRIES (all provisional) 
  

   

H1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good. 

SM 10 
   

I1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good. 

SM 140 
   

  WATER PROOFED PLASTER 
  

   

  25mm water proofed plaster as in: 
  

   

J1 Digester walls (both interior and externally) SM 200    

K1 Digester- Top of bottom slab SM 50    

L1 Ditto: mixing chamber internally and externally. SM 10    

M1 Ditto: expansion chamber & sludge out, internally and 

externally. 

SM 100 
   

  Carried to collection (2) 
  

   

 

 

 

ITE

M 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

N1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 1 
   

O1 Supply and fix purpose made precast concrete cover size 

450 x 450 mm diam. with steel handle 

NO. 1 
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  GAS COLLECTION, PIPING, STORAGE AND 

FENCE 

  

   

P1  Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 20m3 at a site near 

the kitchen as identified by the project manager. 

No. 1 

   

R1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

Q1 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH 

expanded mesh of gauge 3mm all-round reinforced with 

1.5inch angle bars / square tubes at spacing of 0.5m width x 

1m height. Provide a Steel lockable gate reinforced with 

3mm expanded mesh. 

Item 1 
 

 

S1 Provide and install 50mm, 10 bar PPR gas piping to link 

digester to the gas bag near the main kitchen. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. 

The pipeline to be at least 600mm deep in the ground and 

inclined to drain water from the pipe. At least 1% slope 

LM 300 
 

 

T1 Provide and install ball valves for gas flow control allowing 

for the isolation of digester and central storage during 

testing and maintenance.  

Item 1 
 

 

U1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer using 50mm PPR pipes.  

Item 1 
 

 
 

GAS METERING, PURIFICATION AND 

PRESSURISING 

  

   
 

Supply and installation biogas meters to monitor gas 

production and consumption: 

  

   

V1 Gas production meter (max 4m3/hr) at the digester to 

include protection from weather and insecurity but with 

screen accessible for reading by visitors.  

No 1 

   

W1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times. 

No 1 

   

X1 Two-Tower biogas desulphurising unit Each tower 150 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 1 

   

Y1 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow 

rate 150 l/min) complete with pressure gauge to boost 

biogas pressure through the purification towers and to the 

biogas cooker including wiring for the compressor unit. 

Allow for shading of the unit. 

Item 1 

  

 
PROTECTIVE EPOXY COATING 

  

    
Two coats of protective epoxy resin on: 

  

   

Z1 Internal side of Dome covering all surfaces exposed to 

biogas. 

SM 40 
   

  Carried to collection (3) 
  

   

 

 

ITEM DESCRIPTION UNIT QTY RATE 
TOTAL 

(Ksh) 

  APPLIANCES 
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A2 Supply and install 100 litre biogas cookers. (complete 

institutional cooker consisting of 100litre sufuria, insulated 

housing, biogas burner with stainless steel finish) 

No. 2 

   

B2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITEM 1 

   

  DIGESTER TESTING 
  

   

  Upon completion of construction, test run the biogas 

system by ensuring that the livestock and sewage waste 

provided by the institution is fed to the digester and the 

gas production is sustained over three months 

  

   

C2 Source and charge the digester with cow dung to the filling 

level and diluted as directed by the engineer.  

ITEM 1  
   

D2 Test run the digesters and all other equipment for three 

months. 

  
  

 BILLBOARD AND SIGNAGES Item  1   

  Words for the billboard and signages to be provided 

during construction 

  

   

E2 Allow for bill boards 1.2mx1.2m metallic plate, frame and 

posts at the college entrance and at the digesters site with 

wording as directed by the site engineer.  

No 2 

   

F2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site engineer.  

No 1 

   

G2 Signages at 30m interval along gas pipeline, at the gas bag, 

and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

   

H2 Touch screen  -14” laptops with minimum specs: - 

Windows 11 Pro or latest, 16 GB DDR4-3200 SDRAM (1 

x 16 GB), 512 GB SSD storage OR 1 TERA, including its 

bag and blue tooth mouse 

Full details attached in annex I 

Item 1 

   

I2 27” Diagonal FHD Display - Desktop Computer -All in 

One with minimum specs Windows 10 Pro, 16 GB DDR4-

3200 MHz RAM (1 x 16 GB), 1 TERA,  

- including a blue tooth mouse  and one external hard disk 

of 1 TERA 

Full details attached in annex II 

No 1 

  

 
Carried to collection (4) 
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

IV Brought forward from collection (4)     

      

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL (Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row                            -    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)                            -    

 

 

 

PRICE SUMMARY FOR EGOJI TEACHERS’ TRAINING COLLEGE 
BIOGAS PLANT  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................ 

........................................................................................................................................... 

............................................................................................................................. ................ 

..........................................................................................................................................  

 
 
Tenderer’s Name and stamp  
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...........................................................................................................................................  

............................................................................................................................. ................ 

...........................................................................................................................................  

 
 
Signature.........................................................  

 

Date............................................................  

 
 
PIN No............................................ VAT Certifícate No.................................... 

 
 

 

Authorized Official:    

Name Signature 

 

 

 

Date 
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C) INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 3 – MOI GIRLS’ 

VOKOLI HIGH SCHOOL & BUKURA AGRICULTURAL COLLEGE  

BILLS OF QUANTITIES FOR THE PROPOSED 60M3 FIXED DOME MASONARY/REINFORCED 

CONCRETE BIOGAS PLANT AT MOI GIRLS’ VOKOLI HIGH SCHOOL, VIHIGA COUNTY 
ITEM DESCRIPTION 

UNIT QTY RATE 
TOTAL 

(Ksh) 

 A system of 60 m3digester USING ANIMAL / HUMAN WASTE 

AS FEEDSTOCK waste with gas piping linked to one gas bag. 

  
  

  Excavation of the Digester, mixing and expansion chamber pits 
  

    

  i) Keeping the whole excavation free from all running water by 

pumping or other such means as necessary. 

  

    

  ii) Maintaining and upholding the sides of excavations and keeping 

excavation free of falling materials. 

  

    

A Clear site of all bushes shrubs and damp the arising to the existing 

compost site 

SM 90  
 

B Excavate 300mm thick vegetable soil commencing from existing 

ground level 

SM 90  
 

C Excavate pit in normal soil depth to a depth of 1.5m from the 

stripped level. Includes excavation for the mixing chamber and 

expansion chamber to a depth dictated by the invert level with 

diameter as indicated on the drawings. 

CM 100  

 

D Ditto but 1.5m - 3.0m CM 55   

E Ditto but 3.0m - 4.5m CM 55   

F Ditto but 4.5m -5.5 m CM 40   

G Extra over excavation for excavating in rock class 1 CM 40   

H Extra over excavation for excavating in rock class 3 CM 40   

I Allow for removal of ground water by any approved means ITEM 
 

  

  Filling  
  

  

J Hard core filling spread, levelled and consolidated in 150mm layer 

including ramming ground under 

CM 10  
 

K Murram filling spread, levelled and consolidated in 150mm layer 

including ramming 

CM 10  
 

L 150 mm thick hardcore filling ditto to receive floor slab CM 10   

  CONCRETE WORKS 
  

  

M 50mm thick concrete class 10 blinding for base slabs foundation SM 60   

N Ditto Strip footing SM 60   

  Vibrated reinforced concrete 1:2:4 20/20mm class 2 using TMT 

steel, BRC weighing 2.2kgs/m2 as described: 

  
 

 

O Strip footing CM 6   

P 150mm thick base slab (surface bed) CM 9   

  Mass concrete (1:3:6) as described in: 
  

  

Q Steps for sludge release CM 4   

R Two x 300 x 450mm high circular ring beams at 1000mm interval CM 7   

S Provide for substrate mixture inlet; 6" inlet heavy PVC pipe 

connecting the mixing chamber to the digester with a bend and a 

cork to control flow of cow dung/water mixture. 

NO 1  

 

  Carried to collection (1) 
  

   

 

 

ITE

M 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(Ksh) 

  FORMWORK TO: 
  

   

U Curved soffits of dome SM 72    



84 

 

 

V Circular sides of walls SM 96    

W Curved sides of strip footing SM 14    

X Curved edge of surface bed 75-150mm high LM 22    

Y Risers of steps 75-150mm high LM 14    

Z Circular sides of sludge release steps 850mm wide extreme 

including cuttings to form profile of teads and risers 

SM 14 
   

 
BACKFILLING  

  

   

A1 Allow for backfilling in compacted layers of 150mm and 

landscape the site after construction. 

ITEM 1 
   

  WALLING 
  

   

  200mm natural stones (7N/sq.mm) from approved quarry 

bedded and joint in cement and sand (1:2) mortar from 

approved quarry as described in: 

  

   

B1 200mm Walls reinforced SM 8    

C1 200 mm walls SM 60    

D1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 70 
   

  DOME WALLING (All provisional) 
  

   

  100mm concrete / stones (7N/sq.mm) bedded and joint in 

cement and sand (1:2) mortar from approved quarry and 

reinforced with BRC weighing 2.2kg/m2 or equivalent netting 

using D6 in concrete layer as described in: 

  

   

E1 100mm Walls reinforced SM 13    

F1 100 mm walls SM 40    

G1 Extra over walling for keying with horizontal and flush 

perpendicular 

SM 30 
   

  SUNDRIES (all provisional) 
  

   

H1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good. 

SM 10 
   

I1 Form or leave opening size 200mm wide x 600mm high in 

200mm think masonry walling including making good 

SM 140 
   

  WATER PROOFED PLASTER 
  

   

  25mm water proofed plaster as in: 
  

   

J1 Digester walls (both interior and externally) SM 200    

K1 Digester- Top of bottom slab SM 50    

L1 Ditto: mixing chamber internally and externally. SM 10    

M1 Ditto: expansion chamber & sludge out, internally and 

externally 

SM 100 
   

  Carried to collection (2) 
  

   

 

 

 

ITE

M 
DESCRIPTION 

UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

N1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 1 
   

O1 Supply and fix purpose made precast concrete cover size 450 NO. 1 
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x 450 mm diam. with steel handle 

  GAS COLLECTION, PIPING, STORAGE AND FENCE 
  

   

P1  Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 20m3 at a site near 

the kitchen as identified by the project manager. 

No. 1 

   

R1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

Q1 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH expanded 

mesh of gauge 3mm all-round reinforced with 1.5inch angle 

bars / square tubes at spacing of 0.5m width x 1m height. 

Provide a Steel lockable gate reinforced with 3mm expanded 

mesh. 

Item 1 
 

 

S1 Provide and install 50mm, 10 bar PPR gas piping to link 

digester to the gas bag near the main kitchen. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. 

The pipeline to be at least 600mm deep in the ground and 

inclined to drain water from the pipe. At least 1% slope 

LM 220 
 

 

T1 Provide and install ball valves for gas flow control allowing 

for the isolation of digester and central storage during testing 

and maintenance.  

Item 1 
 

 

U1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer using 50mm PPR pipes.  

Item 1 
 

 
 

GAS METERING, PURIFICATION AND 

PRESSURISING 

  

   
 

Supply and installation biogas meters to monitor gas 

production and consumption: 

  

   

V1 Gas production meter (max 4m3/hr) at the digester to include 

protection from weather and insecurity but with screen 

accessible for reading by visitors.  

No 1 

   

W1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times. 

No 1 

   

X1 Two-Tower biogas desulphurising unit Each tower 150 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 1 

   

Y1 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow 

rate 150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

cooker including wiring for the compressor unit. Allow for 

shading of the unit. 

Item 1 

  

 
PROTECTIVE EPOXY COATING 

  

    
Two coats of protective epoxy resin on: 

  

   

Z1 Internal side of Dome covering all surfaces exposed to 

biogas. 

SM 40 
   

  Carried to collection (3) 
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ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  APPLIANCES 
  

    

A2 Supply and install 100 litre biogas cookers. (complete 

institutional cooker consisting of 100litre sufuria, insulated 

housing, biogas burner with stainless steel finish) 

No. 2 

   

B2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITE

M 

1 

   

  DIGESTER TESTING 
  

   

  Upon completion of construction, test run the biogas 

system by ensuring that the livestock and sewage waste 

provided by the institution is fed to the digester and the 

gas production is sustained over three months 

  

   

C2 Source and charge the digester with cow dung to the filling 

level and diluted as directed by the engineer.  

ITE

M 

1  
   

D2 Test run the digesters and all other equipment for three 

months. 

  
  

 BILLBOARD AND SIGNAGES Item  1   

  Words for the billboard and signages to be provided 

during construction 

  

   

E2 Allow for bill boards 1.2mx1.2m metallic plate, frame and 

posts at the college entrance and at the digesters site with 

wording as directed by the site engineer.  

No 2 

   

F2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site engineer.  

No 1 

   

G2 Signages at 30m interval along gas pipeline, at the gas bag, 

and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

   

H2 Touch screen  -14” laptops with minimum specs: - 

Windows 11 Pro or latest, 16 GB DDR4-3200 SDRAM (1 x 

16 GB), 512 GB SSD storage OR 1 TERA, including its 

bag and blue tooth mouse 

Full details attached in annex I 

Item 1 

   

I2 27” Diagonal FHD Display - Desktop Computer -All in One 

with minimum specs Windows 10 Pro, 16 GB DDR4-3200 

MHz RAM (1 x 16 GB), 1 TERA,  

- including a blue tooth mouse and one external hard disk of 

1 TERA 

Full details attached in annex II 

No 1 

  

 
Carried to collection (4) 
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BUKURA AGRICULTURAL COLLEGE  

GAS COLLECTION, PIPING, STORAGE AND FENCE 

  

   

A3  Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 20m3 at a site near the 

kitchen as identified by the project manager. 

No. 1 

   

B3 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

C3 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH expanded 

mesh of gauge 3mm all-round reinforced with 1.5inch angle 

bars / square tubes at spacing of 0.5m width x 1m height. 

Provide a Steel lockable gate reinforced with 3mm expanded 

mesh. 

Item 1 
 

 

D3 Provide and install 50mm, 10 bar PPR gas piping to link 

digester to the gas bag near the main kitchen / labs. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. The 

pipeline to be at least 600mm deep in the ground and inclined 

to drain water from the pipe. At least 1% slope 

LM 900  

 

E3 Provide and install ball valves for gas flow control allowing for 

the isolation of digester and central storage during testing and 

maintenance.  

Item 1  

 

G3 Allow for the interconnection of the plastic gas bag to the 

desulphurizer(s) using 50mm PPR pipes.  

Item 1  
 

 GAS METERING, PURIFICATION AND 

PRESSURISING 

  
 

 

 Supply and installation biogas meters to monitor gas production 

and consumption: 

  
 

 

H3 Gas production meter (max 4m3/hr) at the digester to include 

protection from weather and insecurity but with screen 

accessible for reading by visitors.  

No 1  

 

I3 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times (Kitchen unit). 

No 1  

 

J3 Two-Tower biogas desulphurising unit Each tower 120 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 1  

 

K3 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow rate 

150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

cooker including wiring for the compressor unit. Allow for 

shading of the unit. 

Item 1  

 

L3 Supply and install institutional metal frame biogas cookers. 

(complete institutional cooker consisting of 100litre sufuria, 

insulated housing, biogas burner with stainless steel finish). As 

guided by the engineer. 

No. 2  

 

M3 Allow for gas piping works in the kitchen using a combination 

of 25mm GI class B and PPR pipes from the desulphurizer to 

the cooker. 

ITEM 1  

 

N3 Test run the digesters and all other equipment for a period 

equivalent to one month. 

ITEM 1  
 

 BILLBOARD AND SIGNAGES    
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 Words for the billboard and signages to be provided during 

construction 

   
 

O3 Allow for bill boards 1.2mx1.2m metallic plate, frame and 

posts at the college entrance and at the digester site with 

wording as directed by the site engineer.  

No. 2  

 

P3 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site engineer.  

No.  1  

 

Q3 Signages at 15m interval along gas pipeline, at the gas bag, and 

in the kitchen aimed at providing education and information on 

the project to the students and visitors as shall be directed by 

the site engineer. 

No.  1  

 

 Carried to collection (5)    
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

IV Brought forward from collection (4)     

      

V Brought forward from collection (5)     

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL 

(Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row       

                     

-    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)       

                     

-    

 

 

 

PRICE SUMMARY FOR MOI GIRLS’ VOKOLI HIGH SCHOOL & 
BUKURA AGRICULTURAL COLLEGE BIOGAS PLANT  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................ 

........................................................................................................................................... 

............................................................................................................................. ................ 

..........................................................................................................................................  
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Tenderer’s Name and stamp  

 
 

...........................................................................................................................................  

............................................................................................................................. ................ 

...........................................................................................................................................  

 
 
Signature.........................................................  

 

Date............................................................  

 
 
PIN No............................................ VAT Certifícate No.................................... 

 
 

 

Authorized Official:    

Name Signature 

 

 

 

Date 
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INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 4 – KAPSABET GIRL 

HIGH SCHOOL 
 BILLS OF QUANTITIES FOR THE PROPOSED 2x 60M3 FIXED DOME 

MASONARY/REINFORCED CONCRETE BIOGAS PLANT AT KAPSABET GIRL HIGH 

SCHOOL, NANDI COUNTY 
ITEM DESCRIPTION 

UNIT QTY QTY RATE 
TOTAL 

(Ksh) 

 A system of 60 m3digester USING ANIMAL / HUMAN 

WASTE AS FEEDSTOCK waste with gas piping linked 

to one gas bag. 

     

  Excavation of the Digester, mixing and expansion 

chamber pits 
       

  i) Keeping the whole excavation free from all running 

water by pumping or other such means as necessary. 
       

  ii) Maintaining and upholding the sides of excavations 

and keeping excavation free of falling materials. 
       

A Clear site of all bushes shrubs and damp the arising to the 

existing compost site 
SM 2*90 180 

 
 

B Excavate 300mm thick vegetable soil commencing from 

existing ground level 
SM 2*90 180 

 
 

C Excavate pit in normal soil depth to a depth of 1.5m from 

the stripped level. Includes excavation for the mixing 

chamber and expansion chamber to a depth dictated by the 

invert level with diameter as indicated on the drawings. 

CM 2*100 200 

 

 

D Ditto but 1.5m - 3.0m CM 2*55 110   

E Ditto but 3.0m - 4.5m CM 2*55 110   

F Ditto but 4.5m -5.5 m CM 2*40 80   

G Extra over excavation for excavating in rock class 1 CM 2*40 80   

H Extra over excavation for excavating in rock class 3 CM 2*40 80   

I Allow for removal of ground water by any approved 

means 
ITEM 1 1 

 
 

  Filling       

J Hard core filling spread, levelled and consolidated in 

150mm layer including ramming ground under 
CM 2*10 20 

 
 

K Murram filling spread, levelled and consolidated in 

150mm layer including ramming 
CM 2*10 20 

 
 

L 150 mm thick hardcore filling ditto to receive floor slab CM 2*10 20   

  CONCRETE WORKS      

M 50mm thick concrete class 10 blinding for base slabs 

foundation 
SM 2*60 120 

 
 

N Ditto Strip footing SM 2*60 120   

  Vibrated reinforced concrete 1:2:4 20/20mm class 2 

using TMT steel, BRC weighing 2.2kgs/m2 as 

described: 

   

 

 

O Strip footing CM 2*6 12   

P 150mm thick base slab (surface bed) CM 2*9 18   

  Mass concrete (1:3:6) as described in:      

Q Steps for sludge release CM 2*4 8   

R Two x 300 x 450mm high circular ring beams at 1000mm 

interval 
CM 2*7 14 

 
 

S Provide for substrate mixture inlet; 6" inlet heavy PVC 

pipe connecting the mixing chamber to the digester with a 

bend and a cork to control flow of Sewer/ cow dung/water 

mixture. 

NO 2*1 2 

 

 

T Provisional 

Provide for slurry outflow back to the sewer line; 8" outlet 

heavy PVC pipe connecting the expansion through a 

M 1 100 
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manhole to the sewer line. 

  Carried to collection (1)       

 

 

ITEM DESCRIPTION UNIT QTY QTY RATE 
TOTAL 

(Ksh) 

  FORMWORK TO:  
 

    

U Curved soffits of dome SM 2*72 144    

V Circular sides of walls SM 2*96 192    

W Curved sides of strip footing SM 2*14 28    

X Curved edge of surface bed 75-150mm high LM 2*22 44    

Y Risers of steps 75-150mm high LM 2*14 28    

Z Circular sides of sludge release steps 850mm wide 

extreme including cuttings to form profile of teads 

and risers 

SM 2*14 28    

 
BACKFILLING        

A1 Allow for backfilling in compacted layers of 150mm 

and landscape the site after construction. 
ITEM 2*1 2    

  WALLING       

  200mm natural stones (7N/sq.mm) from approved 

quarry bedded and joint in cement and sand (1:2) 

mortar from approved quarry as described in: 

      

B1 200mm Walls reinforced SM 2*8 16    

C1 200 mm walls SM 2*60 120    

D1 Extra over walling for keying with horizontal and 

flush perpendicular 
SM 2*70 140    

  DOME WALLING (All provisional)       

  100mm concrete / stones (7N/sq.mm) bedded and 

joint in cement and sand (1:2) mortar from approved 

quarry and reinforced with BRC weighing 2.2kg/m2 

or equivalent netting using D6 in concrete layer as 

described in: 

      

E1 100mm Walls reinforced SM 2*13 26    

F1 100 mm walls SM 2*40 80    

G1 Extra over walling for keying with horizontal and 

flush perpendicular 
SM 2*30 60    

  SUNDRIES (all provisional)       

H1 Form or leave opening size 200mm wide x 600mm 

high in 200mm think masonry walling including 

making good. 

SM 2*10 20    

I1 Form or leave opening size 200mm wide x 600mm 

high in 200mm think masonry walling including 

making good. 

SM 2*140 280    

  WATER PROOFED PLASTER       

  25mm water proofed plaster as in:       

J1 Digester walls (both interior and externally) SM 2*200 400    

K1 Digester- Top of bottom slab SM 2*50 100    

L1 Ditto: mixing chamber internally and externally. SM 2*10 20    

M1 Ditto: expansion chamber & sludge out, internally 

and externally. 
SM 2*100 200    
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  Carried to collection (2)  

 
 

   

 

 

 

ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

N1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 2 
   

O1 Supply and fix purpose made precast concrete cover size 450 

x 450 mm diam. with steel handle 

NO. 2 
   

  GAS COLLECTION, PIPING, STORAGE AND 

FENCE 

  

   

P1  Install infrared protected rubber / plastic gas storage bag 

(cuboid in shape), minimum thickness 1.2mm and volume 

20m3 at a site near the kitchen as identified by the project 

manager. 

No. 1 

   

R1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

Q1 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH 

expanded mesh of gauge 3mm all-round reinforced with 

1.5inch angle bars / square tubes at spacing of 0.5m width x 

1m height. Provide a Steel lockable gate reinforced with 

3mm expanded mesh. 

Item 1 
 

 

S1 Provide and install 50mm, 10 bar PPR gas piping to link 

digesters to the gas bag near the main kitchen. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. 

The pipeline to be at least 600mm deep in the ground and 

inclined to drain water from the pipe. At least 1% slope 

LM 200 
 

 

T1 Provide and install ball valves for gas flow control allowing 

for the isolation of digesters and central storage during 

testing and maintenance.  

Item 1 
 

 

U1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer using 50mm PPR pipes.  

Item 1 
 

 
 

GAS METERING, PURIFICATION AND 

PRESSURISING 

  

   
 

Supply and installation biogas meters to monitor gas 

production and consumption: 

  

   

V1 Gas production meter2 (max 4m3/hr) at the digesters to 

include protection from weather and insecurity but with 

screen accessible for reading by visitors.  

No 2 

   

W1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times. 

No 1 

   

X1 Two-Tower biogas desulphurising unit Each tower 150 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 2 

   

Y1 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow 

rate 150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

Item 1 
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cooker including wiring for the compressor unit. Allow for 

shading of the unit.  
PROTECTIVE EPOXY COATING 

  

    
Two coats of protective epoxy resin on: 

  

   

Z1 Internal side of Domes covering all surfaces exposed to 

biogas. 

SM 2*40 
   

  Carried to collection (3) 
  

       
  

 

ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  APPLIANCES 
  

    

A2 Supply and install 100 litre biogas cookers. (complete 

institutional cooker consisting of 100litre sufuria, 

insulated housing, biogas burner with stainless steel 

finish) 

No. 2 

   

B2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITEM 1 

   

  DIGESTER TESTING 
  

   

  Upon completion of construction, test run the biogas 

system by ensuring that the livestock and sewage 

waste provided by the institution is fed to the digester 

and the gas production is sustained over three months 

  

   

C2 Source and charge the digester with cow dung to the 

filling level and diluted as directed by the engineer.  

ITEM 1  
   

D2 Source and charge the sewage digester with 25% cow 

dung and diluted as directed by the engineer. 

ITEM 1 
  

E2 Test run the digesters and all other equipment for two 

months. 

Item  1 
  

  BILLBOARD AND SIGNAGES 
  

   

 Words for the billboard and signages to be provided 

during construction 

  

   

F2 Allow for bill boards 1.2mx1.2m metallic plate, frame 

and posts at the college entrance and at the digesters site 

with wording as directed by the site engineer.  

No 3 

   

G2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site 

engineer.  

No 1 

   

H2 Signages at 30m interval along gas pipeline, at the gas 

bag, and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

   

  

Carried to collection (4) 
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

IV Brought forward from collection (4)     

      

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL (Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row                            -    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)                            -    

 

 

PRICE SUMMARY FOR KAPSABET GIRL HIGH SCHOOL BIOGAS 
PLANT -  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................. 

............................................................................................................................................. 

............................................................................................................................. ................ 

..............................................................................................................................................  

 
 
Tenderer’s Name and stamp  
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..............................................................................................................................................  

............................................................................................................................. .................. 

.............................................................................................................................................  

 
 
 
Signature.........................................................  

 

Date............................................................  

 
 
PIN No............................................ VAT Certifícate No.................................... 

 
 

 

Authorized Official:    

Name Signature 

 

 

 

Date 
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INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 5 – KAGUMO 

TEACHERS’ TRAINING COLLEGE 
 BILLS OF QUANTITIES FOR THE PROPOSED 2x 60M3 FIXED DOME 

MASONARY/REINFORCED CONCRETE BIOGAS PLANT AT KAGUMO TEACHERS’ 

TRAINING COLLEGE, NYERI COUNTY 
ITEM DESCRIPTION 

UNIT QTY QTY RATE 
TOTAL 

(Ksh) 

 A system of 60 m3digester USING ANIMAL / HUMAN 

WASTE AS FEEDSTOCK waste with gas piping linked 

to one gas bag. 

     

  Excavation of the Digester, mixing and expansion 

chamber pits 
       

  i) Keeping the whole excavation free from all running 

water by pumping or other such means as necessary. 
       

  ii) Maintaining and upholding the sides of excavations 

and keeping excavation free of falling materials. 
       

A Clear site of all bushes shrubs and damp the arising to the 

existing compost site 
SM 2*90 180 

 
 

B Excavate 300mm thick vegetable soil commencing from 

existing ground level 
SM 2*90 180 

 
 

C Excavate pit in normal soil depth to a depth of 1.5m from 

the stripped level. Includes excavation for the mixing 

chamber and expansion chamber to a depth dictated by the 

invert level with diameter as indicated on the drawings. 

CM 2*100 200 

 

 

D Ditto but 1.5m - 3.0m CM 2*55 110   

E Ditto but 3.0m - 4.5m CM 2*55 110   

F Ditto but 4.5m -5.5 m CM 2*40 80   

G Extra over excavation for excavating in rock class 1 CM 2*40 80   

H Extra over excavation for excavating in rock class 3 CM 2*40 80   

I Allow for removal of ground water by any approved 

means 
ITEM 1 1 

 
 

  Filling       

J Hard core filling spread, levelled and consolidated in 

150mm layer including ramming ground under 
CM 2*10 20 

 
 

K Murram filling spread, levelled and consolidated in 

150mm layer including ramming 
CM 2*10 20 

 
 

L 150 mm thick hardcore filling ditto to receive floor slab CM 2*10 20   

  CONCRETE WORKS      

M 50mm thick concrete class 10 blinding for base slabs 

foundation 
SM 2*60 120 

 
 

N Ditto Strip footing SM 2*60 120   

  Vibrated reinforced concrete 1:2:4 20/20mm class 2 

using TMT steel, BRC weighing 2.2kgs/m2 as 

described: 

   

 

 

O Strip footing CM 2*6 12   

P 150mm thick base slab (surface bed) CM 2*9 18   

  Mass concrete (1:3:6) as described in:      

Q Steps for sludge release CM 2*4 8   

R Two x 300 x 450mm high circular ring beams at 1000mm 

interval 
CM 2*7 14 

 
 

S Provide for substrate mixture inlet; 6" inlet heavy PVC 

pipe connecting the mixing chamber to the digester with a 

bend and a cork to control flow of Sewer/ cow dung/water 

mixture. 

NO 2*1 2 

 

 

T1 Provisional 

Provide for slurry outflow back to the sewer line; 8" outlet 

heavy PVC pipe connecting the expansion through a 

M 1 10 
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manhole to the sewer line. 

  Carried to collection (1)       

 

 

ITEM DESCRIPTION UNIT QTY QTY RATE 
TOTAL 

(Ksh) 

  FORMWORK TO:  
 

    

U Curved soffits of dome SM 2*72 144    

V Circular sides of walls SM 2*96 192    

W Curved sides of strip footing SM 2*14 28    

X Curved edge of surface bed 75-150mm high LM 2*22 44    

Y Risers of steps 75-150mm high LM 2*14 28    

Z Circular sides of sludge release steps 850mm wide 

extreme including cuttings to form profile of teads 

and risers 

SM 2*14 28    

 
BACKFILLING        

A1 Allow for backfilling in compacted layers of 150mm 

and landscape the site after construction. 
ITEM 2*1 2    

  WALLING       

  200mm natural stones (7N/sq.mm) from approved 

quarry bedded and joint in cement and sand (1:2) 

mortar from approved quarry as described in: 

      

B1 200mm Walls reinforced SM 2*8 16    

C1 200 mm walls SM 2*60 120    

D1 Extra over walling for keying with horizontal and 

flush perpendicular 
SM 2*70 140    

  DOME WALLING (All provisional)       

  100mm concrete / stones (7N/sq.mm) bedded and 

joint in cement and sand (1:2) mortar from approved 

quarry and reinforced with BRC weighing 2.2kg/m2 

or equivalent netting using D6 in concrete layer as 

described in: 

      

E1 100mm Walls reinforced SM 2*13 26    

F1 100 mm walls SM 2*40 80    

G1 Extra over walling for keying with horizontal and 

flush perpendicular 
SM 2*30 60    

  SUNDRIES (all provisional)       

H1 Form or leave opening size 200mm wide x 600mm 

high in 200mm think masonry walling including 

making good. 

SM 2*10 20    

I1 Form or leave opening size 200mm wide x 600mm 

high in 200mm think masonry walling including 

making good. 

SM 2*140 280    

  WATER PROOFED PLASTER       

  25mm water proofed plaster as in:       

J1 Digester walls (both interior and externally) SM 2*200 400    

K1 Digester- Top of bottom slab SM 2*50 100    

L1 Ditto: mixing chamber internally and externally. SM 2*10 20    

M1 Ditto: expansion chamber & sludge out, internally 

and externally. 
SM 2*100 200    

  Carried to collection (2)  
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ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

N1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 2 
   

O1 Supply and fix purpose made precast concrete cover size 450 

x 450 mm diam. with steel handle 

NO. 2 
   

  GAS COLLECTION, PIPING, STORAGE AND 

FENCE 

  

   

P1  Install infrared protected rubber / plastic gas storage bag 

(cuboid in shape), minimum thickness 1.2mm and volume 

20m3 at a site near the kitchen as identified by the project 

manager. 

No. 1 

   

R1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

Q1 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH 

expanded mesh of gauge 3mm all-round reinforced with 

1.5inch angle bars / square tubes at spacing of 0.5m width x 

1m height. Provide a Steel lockable gate reinforced with 

3mm expanded mesh. 

Item 1 
 

 

S1 Provide and install 50mm, 10 bar PPR gas piping to link 

digesters to the gas bag near the main kitchen. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. 

The pipeline to be at least 600mm deep in the ground and 

inclined to drain water from the pipe. At least 1% slope 

LM 900 
 

 

T1 Provide and install ball valves for gas flow control allowing 

for the isolation of digesters and central storage during 

testing and maintenance.  

Item 1 
 

 

U1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer using 50mm PPR pipes.  

Item 1 
 

 
 

GAS METERING, PURIFICATION AND 

PRESSURISING 

  

   
 

Supply and installation biogas meters to monitor gas 

production and consumption: 

  

   

V1 Gas production meter2 (max 4m3/hr) at the digesters to 

include protection from weather and insecurity but with 

screen accessible for reading by visitors.  

No 2 

   

W1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times. 

No 1 

   

X1 Two-Tower biogas desulphurising unit Each tower 150 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 2 

   

Z1 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow 

rate 150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

cooker including wiring for the compressor unit. Allow for 

shading of the unit. 

Item 1 
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PROTECTIVE EPOXY COATING 

  

    
Two coats of protective epoxy resin on: 

  

   

A2 Internal side of Domes covering all surfaces exposed to 

biogas. 

SM 2*40 
   

  Carried to collection (3) 
  

       
  

 

ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  APPLIANCES 
  

    

C2 Supply and install 100 litre biogas cookers. (complete 

institutional cooker consisting of 100litre sufuria, 

insulated housing, biogas burner with stainless steel 

finish) 

No. 2 

   

D2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITEM 1 

   

  DIGESTER TESTING 
  

   

  Upon completion of construction, test run the biogas 

system by ensuring that the livestock and sewage 

waste provided by the institution is fed to the digester 

and the gas production is sustained over three months 

  

   

E2 Source and charge the digester with cow dung to the 

filling level and diluted as directed by the engineer.  

ITEM 1  
   

F2 Source and charge the sewage digester with 25% cow 

dung and diluted as directed by the engineer. 

ITEM 1 
  

G2 Test run the digesters and all other equipment for three 

months. 

Item  1 
  

  BILLBOARD AND SIGNAGES 
  

    
Words for the billboard and signages to be provided 

during construction 

  

   

H2 Allow for bill boards 1.2mx1.2m metallic plate, frame 

and posts at the college entrance and at the digesters site 

with wording as directed by the site engineer.  

No 3 

   

I2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site 

engineer.  

No 1 

   

J2 Signages at 30m interval along gas pipeline, at the gas 

bag, and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

   

  
Carried to collection (4) 
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

IV Brought forward from collection (4)     

      

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL (Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row                            -    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)                            -    

 

 

PRICE SUMMARY FOR KAGUMO TEACHERS’ TRAINING COLLEGE 
BIOGAS PLANT -  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................. 

............................................................................................................................................. 

............................................................................................................................. ................. 

..............................................................................................................................................  

 
 
Tenderer’s Name and stamp  
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..............................................................................................................................................  

............................................................................................................................. .................. 

............................................................................................................................................  

 
 
 
Signature.........................................................  

 

Date............................................................  

 
 
PIN No............................................ VAT Certifícate No.................................... 

 
 

 

Authorized Official:    

Name Signature 

 

 

 

Date 
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INSTITUTIONAL MASONRY DIGESTER BILL OF QUANTITIES- LOT 6 – KERUGOYA BOYS’ HIGH 

SCHOOL 

BILLS OF QUANTITIES FOR THE PROPOSED RECONSTRUCTION OF 90M3 FIXED DOME 

MASONARY/REINFORCED CONCRETE BIOGAS PLANT AT KERUGOYA BOYS’ HIGH 

SCHOOL, KIRINYAGA COUNTY 

ITEM DESCRIPTION 
UNIT QTY RATE 

TOTAL 

(Ksh) 

 A system of 90 m3digester USING ANIMAL / HUMAN WASTE 

AS FEEDSTOCK waste with gas piping linked to one gas bag. 

  
  

  Removal of all bio - slurry and cleaning of the Digester, mixing 

and expansion chambers of the existing 90m3 biogas plant. 

  
    

A Clear site of all plant material and damp the material arising to the 

existing compost site 
SM 60   

B De-sludge and clean the digester and expansion chamber. CM 160   

C Excavate the soil covering the digester dome to allow for 

assessment of the defects  
SM 50   

 Allow for the Engineer to undertake assessment once desludging, 

cleaning and clear exposure of the dome. DO NOT PROCEED 

BEFORE ASSESSMENT. The results of this assessment MAY 

increase the scope of works  

    

D Demolish the dome, keeping the digester debris free. Do not 

demolish the digester wall or the expansion chamber unless 

otherwise instructed by the engineer  

SM 35   

 FORMWORK TO: 
  

   

E Curved soffits of dome SM 120   

G Curved sides of strip footing SM 30   

H Curved edge of surface bed 75-150mm high LM 22   

I Risers of steps 75-150mm high LM 14   

J Circular sides of sludge release steps 850mm wide extreme 

including cuttings to form profile of treads and risers 

SM 14   
 

  WALLING 
  

  

  200mm natural stones (7N/sq.mm) from approved quarry 

bedded and joint in cement and sand (1:2) mortar from 

approved quarry as described in: 

  
  

 

K 200mm Walls for the mixing chamber,  SM 8   

L Extra over walling for keying with horizontal and flush 

perpendicular 

SM 10   
 

M Hack and plaster the existing digester walls with water proof 

cement, cement and sand in the ratio (1:1:2) filling in all the 

dents to a fine finish.  

SM 60  

 

  DOME WALLING  
  

  

 100mm concrete / stones (7N/sq.mm) bedded and joint in 

cement and sand (1:2) mortar from approved quarry and 

reinforced with BRC weighing 2.2kg/m2 or equivalent netting 

using D6 in concrete layer as described in: 

  
 

 

N 100mm Walls reinforced SM 40   

O 100 mm walls SM 60   

P Extra over walling for keying with horizontal and flush 

perpendicular 

SM 70  
 

Q Provide for substrate mixture inlet; 6" inlet heavy PVC pipe 

connecting the mixing chamber to the digester with a bend and a 

cork to control flow of cow dung/water mixture. 

NO 1  

 

R Provide for substrate channel connecting the mixing chamber 

piggery / dairy unit 
Item  1  
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  WATER PROOFED PLASTER 
  

  

  25mm water proofed plaster as in: 
  

  

S Digester walls (interior) SM 60   

T Digester- Top of bottom slab SM 20    

U Ditto: mixing chamber internally and externally. SM 10    

V Ditto: expansion chamber & sludge out, internally and 

externally upon hacking. 

SM 120 
   

W Ditto: The dome internally and externally SM 70   

 BACKFILLING      

X Allow for backfilling in compacted layers of 150mm and 

landscape the site after construction. 

ITEM 1 
  

  Carried to collection (1) 
  

   

 

 

 

ITEM DESCRIPTION 
UNI

T 
QTY RATE 

TOTAL 

(Ksh) 

  Precast Concrete chamber 
  

   

  Take delivery, store on site and fix position the following 

precast cover to frames (M.S) with handle. 

  

   

A1 Supply and fix purpose made precast concrete cover size 

850mm diam. with steel handle 

NO. 1 
   

B1 Supply and fix purpose made precast concrete cover size 450 x 

450 mm diam. with steel handle 

NO. 1 
   

  GAS COLLECTION, PIPING, STORAGE AND FENCE 
  

   

C1  Install infrared protected rubber / plastic gas storage bag, 

minimum thickness 1.2mm and volume 20m3 at a site near the 

kitchen as identified by the project manager. 

No. 1 

   

D1 Construct 75mm thick (5.5mx4.5m) concrete slab base on a 

layer of 200mm hardcore.  

Item 1 
   

E1 Erect a tin roofed structure on the concrete slab in R1 above 

using metal poles with walling being a 2.1m HIGH expanded 

mesh of gauge 3mm all-round reinforced with 1.5inch angle 

bars / square tubes at spacing of 0.5m width x 1m height. 

Provide a Steel lockable gate reinforced with 3mm expanded 

mesh. 

Item 1 
 

 

F1 Provide and install 50mm, 10 bar PPR gas piping to link 

digester to the gas bag near the main kitchen / labs. This cost to 

include the cost of all excavation, manholes, road crossing 

sleeves, condensation traps and all other associated works. The 

pipeline to be at least 600mm deep in the ground and inclined 

to drain water from the pipe. At least 1% slope 

LM 700  

 

G1 Provide and install ball valves for gas flow control allowing for 

the isolation of digester and central storage during testing and 

maintenance.  

Item 1  

 

H1 Allow for the interconnection of the plastic gas bag to the 

desulphurizer(s) using 50mm PPR pipes.  

Item 1  
 

 GAS METERING, PURIFICATION AND 

PRESSURISING 

  
 

 

 Supply and installation biogas meters to monitor gas production 

and consumption: 

  
 

 

I1 Gas production meter (max 4m3/hr) at the digester to include 

protection from weather and insecurity but with screen 

accessible for reading by visitors.  

No 1  
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J1 Gas consumption meter (max 4m3/hr) installed after the gas 

purification unit, secured from weather and vandalism but 

screen readable by all at all times (Kitchen unit). 

No 1  

 

K1 Two-Tower biogas desulphurising unit Each tower 120 mm 

diameter UPVC pipe 1.2m high, with gas pipe configuration 

allowing independent use of one tower at a time. 

No 1  

 

L1 Biogas pressurizing unit (rating 3 bar/50 psi/350kPa, flow rate 

150 l/min) complete with pressure gauge to boost biogas 

pressure through the purification towers and to the biogas 

cooker including wiring for the compressor unit. Allow for 

shading of the unit. 

Item 1  

 

 PROTECTIVE EPOXY COATING 
  

  

 Two coats of protective epoxy resin on: 
  

  

M1 Internal side of Dome covering all surfaces exposed to biogas. SM 40   

  Carried to collection (2) 
  

      
  

 

 

ITEM DESCRIPTION UNIT QTY RATE 
TOTAL 

(Ksh) 

  APPLIANCES 
  

    

A2 Supply and install 100 litre biogas cookers. (complete 

institutional cooker consisting of 100litre sufuria, insulated 

housing, biogas burner with stainless steel finish) 

No. 2 

  

 

B2 Allow for gas piping works in the kitchen using a 

combination of 25mm GI class B and PPR pipes from the 

desulphurizer to the cooker. 

ITEM 1 

  

 

  DIGESTER TESTING 
  

   

 Upon completion of construction, test run the biogas 

system by ensuring that the livestock waste provided by 

the institution is fed to the digester and the gas 

production is sustained over three months 

  

   

C2 Source and charge the digester with cow dung to the filling 

level and diluted as directed by the engineer.  

ITEM 1 

   

D2 Test run the digesters and all other equipment for a period 

equivalent to three months. 

Item  1 
  

  BILLBOARD AND SIGNAGES     

 Words for the billboard and signages to be provided 

during construction 

  
  

E2 Allow for bill boards 1.2mx1.2m metallic plate, frame and 

posts at the college entrance and at the digester site with 

wording as directed by the site engineer.  

No 2 

  

F2 Allow for a bill board 0.45mx0.3m metallic plate with 

provision for fitting strategically on the outer wall of gas 

storage cage with wording as directed by the site engineer.  

No 1 

  

G2 Signages at 15m interval along gas pipeline, at the gas bag, 

and in the kitchen aimed at providing education and 

information on the project to the students and visitors as 

shall be directed by the site engineer. 

Item 1 

  

 Carried to collection (3)   
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SUMMATION PAGE 

 
BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT 

ITEM COLLECTIONS UNIT QTY RATE TOTAL 

(Ksh)  

I Brought forward from collection (1)     

       

II Brought forward from collection (2)     

       

III Brought forward from collection (3)     

      

 TOTAL FOR DIGESTER(S)     

 

 

 

BILLS OF QUANTITIES FOR THE PROPOSED BIOGAS PLANT  

     

ITEM DESCRIPTION UNIT QTY RATE TOTAL (Ksh) 

     SUMMARY       

A 

Brought forward from -Total for digester(s) 

row                            -    

            

B Add Contingencies  Kshs  -   -  500,000 

            

  TOTAL FOR DIGESTER(S)                            -    

 

 

PRICE SUMMARY FOR KERUGOYA BOYS’ HIGH SCHOOL BIOGAS 
PLANT  

 
TOTAL AMOUNT IN WORDS: - Shillings 

............................................................................................................................. ................ 

........................................................................................................................................... 

 
Tenderer’s Name and stamp  

 
 

...........................................................................................................................................  

............................................................................................................................. ................ 

Signature............................................... Date......................................................  
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PIN No............................................ VAT Certifícate No.................................... 

 

Authorized Official: ………………………………………..…………………….  

 

Name …………………………………………………………… Signature ----------------- 

 

 

Date …………………… 
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PART III - CONDITIONS OF CONTRACT 
AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 
parties. 

These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which 
is used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 
accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 
Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 
Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by 
the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 
from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for the execution of the 
Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 
SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 
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s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 
function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual and 
interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular 
also include the plural and words indicating the plural also include the singular. Headings have no 
significance. Words have their normal meaning under the language of the Contract unless specifically 
defined. The Project Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, 
and the Intended Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of 
Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 
prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments 
to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 
Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after 
notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 
A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 
obligations. 

8. Other  Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. 
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring 
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall 
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee 
shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Procuring Entity’s Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 
risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 
and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 
result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 
by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to 
the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, 
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover 
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC 
for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the 
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may 
effect the insurance which the Contractor should have provided and recover the premiums the Procuring 
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by 
any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
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16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Project 
Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 
to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is 
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the 
relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to 
the Site and to any place where work in connection with the Contract is being carried out or is intended to be 
carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws 
where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 
details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to 
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory 
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise 
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice 
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public 
Procurement Regulatory Authority's prevailing sanctions procedures). 
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23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the 
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the 
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing 
Authority designated in the SCC at the request of either party, within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise 
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at another location acceptable to the Project Manager. Without admitting the 
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, 
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The 
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit 
copies to the Project Manager. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing 
effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; 
and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments. 
He may also request any necessary further particulars, but shall nevertheless give his response on the 
principles of the claim within the above defined time period. 
 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 
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after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 
payment for such part of the claim as he has been able to substantiate. 
 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may 
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 24.4 [Arbitration]. 
 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which 
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded 
under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a 
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after 
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable 
settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or 
notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Project Manager from being called as a witness and giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of 
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the Works. 
24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 

the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of 
the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent or other party, the 
amount and currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to 
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing 
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be 
consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence 
of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer 
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than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, 
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity 
Schedule within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor 
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall 
show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project 
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the 
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and Completion Date. The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers 
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may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 
samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall 
be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project 
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

36. Contract Price
7
 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price
8
 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project 
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from 
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with 
the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be 
given within seven (7) days of the request or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a 
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of 
the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity 
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor 
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity 
Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph. 
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38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 
early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion 
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used 
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time 
during the performance of the contract. The value engineering proposal shall, at a minimum, include the 
following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; 
and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified 
in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that 
have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tender 
price X 100. 
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41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall 
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each 
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late 
payment in the next payment. Interest shall be calculated from the date by which the payment should have 
been made up to the date when the late payment is made at the prevailing rate of interest for commercial 
borrowing for each of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring 
Entity and shall be deemed covered by other rates and prices in the Contract. 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC 
Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 
Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required 
for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which 
is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall 
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast 
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager 
shall assume that the Contractor shall react competently and promptly to the event. 

 
11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed 
activities in the Activity Schedule.” 
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the 
Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the 
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate. 
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes 
are not already reflected in the Contract Price or are a result of GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted 
by applying the respective price adjustment factor to the payment amounts due in each currency. A separate 
formula of the type specified below applies: 

P = A + B Im/Io 

where:                                                                                                P is the adjustment factor for the portion of 

the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced 
and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and 
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all 
changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC 
until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability 
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to 
the Contractor before the end of this period have been corrected. The Contractor may substitute retention 
money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager 
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to 
the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day 
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the 
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may 
not be due to be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the 
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date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. 
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be 
charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager. 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account 
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, 
price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 
 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to 
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract 
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the 
Completion Certificate in the case of a Performance Bond. 
 
51. Dayworks 

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has 
given written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project 
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the 
work being done. 
 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

52. Cost of   Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or 
damage arises from the Contractor's acts or omissions. 
 

E. Finishing the Contract 

 

53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the 

Project Manager shall do so upon deciding that the whole of the Works is completed. 
 
54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's 
issuing a certificate of Completion. 
 
55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor 
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project 
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall 
decide on the amount payable to the Contractor and issue a payment certificate. 

 

 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in 
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to 
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract 
Price. 
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56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 
withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 
days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 
amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 
leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause 
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the 
breach is fundamental or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project 
Manager shall issue a certificate for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the 
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be 
a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work 
done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and 
less advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of 
the Procuring Entity if the Contract is terminated because of the Contractor's default. 
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60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

 

Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is State Department for Energy, Kawi Complex, P.O. 

Box 30582-00100, Nairobi 

Principal Secretary  

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 32 weeks  

GCC 1.1 (x) The Project Manager is Renewable Energy Directorate, Kawi Complex, Secretary Renewable 

Energy 

GCC 1.1 (z) The Sites are located in various counties and are defined in the list of beneficiaries provided 

in the appendix.  

GCC 1.1 (cc) The Start Date shall be the date of signing of the contract  

GCC 1.1 (gg) The Works consist of Construction and testing and commissioning of Institutional biogas 

plants in various institutions.  Only biogas plants delivering gas in the kitchen and 

facilitating cooking will be considered completed.   

GCC 2.2 Sectional Completions are: Not applicable 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: Not Applicable 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

Key Personnel  - As per the qualification criteria 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: N/A  

(b) For loss or damage to Equipment: N/A  

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract N/A  

(d) for personal injury or death:  

(i) of the Contractor’s employees: N/A  

(ii) of other people:  N/A  

GCC 14.1 Site Data are:          See attached list of beneficiaries 

GCC 20.1 The Site Possession Date(s) shall be: On the date of kick off meeting  

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: N/A  

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: N/A  
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Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within Seven (7) days from 

the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is fourteen (14) days. 

The amount to be withheld for late submission of an updated Program is 10 % of contract sum 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 months. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to 

the Contractor shall be ….. N/A …… of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shilling. 

GCC 45.1 The Contract is not subject to price adjustment in accordance with GCC Clause 45, and the 

following information regarding coefficients does not apply. 

GCC 46.1 The proportion of payments retained is: ten (10%) percent 

GCC 47.1 The liquidated damages for the whole of the Works are 0.1% of the final Contract Price per 

day. The maximum amount of liquidated damages for the whole of the Works is 10% of the 

final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is Nil per day. The maximum amount of Bonus for the 

whole of the Works is N/A of the final Contract Price. 

GCC 49.1 The Advance Payments shall be:  NIL  

GCC 50.1 The Performance Security amount is in Kenya Shillings  

(a) Performance Security – Bank Guarantee:  in the amount(s) of five percent (5%) of the 

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract 

Amount and one per cent (1%) of the contract sum for the AGPO firms 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. .  N/A … 

The date by which “as built” drawings are required is [insert date]. .  N/A …… 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is … N/A ….. 

GCC 57.2 (g) The maximum number of days is:  30 days. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity’s additional cost for completing the Works, is 30 %.  
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 FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity  of 

……………dated the…day of ………….20……….in the matter of Tender 

No………..…of …………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………, the above named Applicant(s), of address: Physical 

address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby 

request the Public Procurement Administrative Review Board to review the whole/part 

of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of 

……………/…20…… 

______________________________________________________________________

_____ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement 

Administrative Review Board on…………day of ………....20….……… 

 

 

SIGNED  

Board Secretary 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the  day of                         , 20          , 
between ______________________________________of __________________________ 
(hereinafter “the Procuring 

Entity”), of the one part, and  of 
 (hereinafter “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as 
 
should be executed by the Contractor, and has accepted a Tender by the Contractor for the 
execution and completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor 

as specified in this Agreement, the Contractor hereby covenants with the Procuring 
Entity to execute the Works and to remedy defects therein in conformity in all respects 
with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 

 

 
Signed and sealed by  (for the 

Procuring Entity) 

 

Signed and sealed by  (for the Contractor 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of 

Procuring Entity] Date:   [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 
1. We  have been informed that    (hereinafter called "the 

Contractor") has entered into Contract No.   dated  with 
(name of Procuring Entity)  (the Procuring Entity as the Beneficiary), 
for the execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of …………………………… 
(in words ),1 such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Applicant is in breach of 
its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 
grounds for your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2...…

2
, and any demand 

for payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in 
the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or 
a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 
Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. guarantee 
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FORM NO. 9   BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

Tender Reference No.:   [insert 

identification no] Name of the Assignment:  [insert name of 

the assignment] to: [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification 
of award] to furnish additional information on beneficial ownership: [select one 
option as applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 
Identity of Beneficial 

Owner 

 

Directly or 

indirectly holding 

25% or more of the 

shares 

(Yes / No) 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country of 

residence] 

   

 

OR 
ii)    We declare that there is no Beneficial Owner meeting one or more of the following conditions: 

directly or indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% 
or more of the voting rights. Directly or indirectly having the right to appoint a majority of the 
board of directors or equivalent governing body of the Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Tenderer shall provide explanation on why it is 

unable to identify any Beneficial Owner] 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding 25% or 

more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer]” 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and 

capacity are shown above] 

Date signed ................... [insert date of signing] day of....................... [Insert month], [insert year] 
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ANNEX I  LAPTOP - TOUCHSCREEN 

 
 

RECOMMENDED MINIMUM SPECIFICATION  

 
OPERATING SYSTEM 

 
MEMORY LAYOUT (SLOTS & SIZE) 

 
MEMORY  
MEMORY NOTE  
MEMORY AND STORAGE 

 
OPTICAL DRIVE  
CLOUD SERVICE  
STORAGE TYPE  
INTERNAL STORAGE  
PROCESSOR SPEED  
PROCESSOR FAMILY 

 
PROCESSOR 

 
WEIGHT 

 
DISPLAY 

 
GRAPHICS (INTEGRATED) 

BATTERY TYPE POWER 

SUPPLY TYPE 

 
MINIMUM DIMENSIONS (W X D X H) 

 
WEBCAM 

 
AUDIO FEATURES 

 
PORTS 

 
 
 
 
 

WIRELESS  
EXPANSION SLOTS  
SECURITY MANAGEMENT  
P0WER SYSTEM  
PRODUCT DESIGN  
ACCESSORIES  
WARRANTY  
OTHER SOFTWARES 

 
Windows 11 Pro or latest 

 
1 x 16GB 
 
16 GB DDR4-3200 SDRAM (1 x 8 GB)  
Transfer rates up to 3200 MT/s.  
16 GB memory  
512 GB SSD storage OR 1 TERA  
Optical drive not included  
Dropbox  
SSD  

512 GB PCIe® NVMe™ 

M.2 SSD 1.0 GHz 
 
11th Generation Intel® Core™ i7 processor 
 
Intel® Core™ i7-1035G1 (1.0 GHz base frequency, up to 2.4GHz 

with Intel® Turbo Boost Technology, 6 MB L3 cache, 4 cores) 
 
3.5 lb 
 
14″ diagonal HD micro-edge WLED-backlit multitouch-enabled 

edge-to-edge glass (1366 x 768) , 360 convertible enabled 
 
Intel® UHD Graphics  
3-cell, 41 Wh Li-ion  
45 W Smart AC power adapter 
 
12.76 x 8.78 x 0.78 in 

 
HP Wide Vision HD Camera with integrated dual array digital microphone 

 
Audio by B&O  
Dual speakers  
1 SuperSpeed USB Type-C® 5Gbps signaling rate  
2 SuperSpeed USB Type-A 5Gbps signaling rate  
1 HDMI 1.4  
1 AC smart pin  
1 headphone/microphone combo  
Realtek Wi-Fi 5 (2×2) and Bluetooth® 5 

combo 1 multi-format SD media card 

reader Kensington Nano Security lock slot 

Up to 14 hour on 51Whr, includes Rapid Charge technology  
Vertical brushed pattern  
Power adapter  
1-year limited hardware warranty (proof of warranty must be provided) 

Microsoft Office professional 2019 or later with Genuine License 

Indicates MINIMUM specification only. Procurement Must meet or exceed these specifications.  
These specifications are valid unitil June 30,2023 or further notice, whichever is earlier. All software must 

include licenses from manufactures 
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ANNEX II  DESKTOP COMPUTER -ALL IN ONE 
 

RECOMMENDED MINIMUM TECHNICAL SPECIFICATIONS 

DESKTOP COMPUTER ALL IN ONE 

Hardware 
 

Display 27" diagonal FHD display 

Display Specifications 27" diagonal, FHD (1920 x 1080), IPS, BrightView, 300 nits, 72% NTSC 

Form Factor All in One 

Memory 16 GB DDR4-3200 MHz RAM (2 x 8 GB) 

Memory & Storage 16 GB memory; 1 TB SSD storage;  

Internal Storage 1 TB PCIe®  

Hard drive (2nd) 1 TB 5400 rpm SATA HDD 

Processor 10th Generation Intel Core i7 

Processor Family Core i7 processor 

Graphics Integrated 

Graphics Card AMD Radeon™ Graphics 

Ports 
1 SuperSpeed USB Type-A 5Gbps signaling rate (Battery Charging 1.2); 1 

headphone/microphone combo 

Optical Drives DVD Drivers 

Expansion Slots 2 M.2 (1 for SSD, 1 for WLAN) 

Network Interface Integrated 10/100/1000 GbE LAN, Wifi and Bluetooth 

Expansion slots 
One M.2 Socket 1, type 2230 for WLAN 

One M.2 Socket 3, Key M, type 2280 for SSD (PCIe/SATA/Optane) 

Rear I/O ports (1) RJ-45 Ethernet port 
 (1) HDMI 1.4 output port 
 (2) USB 2.0 Type-A ports 
 (1) USB 3.2 Gen 1 Type-A port (5 Gbps data transfer) 
 (1) Power input port 

Side I/O ports (1) Headphone/microphone combo jack 
 (1) USB 3.2 Gen 1 Type-A port (5 Gbps data transfer; Battery Charging 1.2) 

Wireless Realtek RTL8822CE 802.11a/b/g/n/ac (2x2) Wi-Fi® and Bluetooth® 5 combo 

Dimensions 61.26 x 20.8 x 47.58 cm 

Weight 6.59 kg 

Power Supply Type 90 W Smart AC power adapter 

Keyboard 310 Black Wired Keyboard and mouse combo 

Webcam 
Wide Vision 1080p FHD IR privacy camera with integrated dual array digital 

microphones 

Software 
 

Antivirus Latest Anti-virus 

Operating System 
Genuine Windows 11 Home (64 bit) pre- installed and drivers supplied by vendor 

with licensed CD 

Microsoft Office Office 2019 

Warranty One Year 

Original detailed and highlighted Brochures MUST be submitted 

Indicated MINIMUM Specifications only. Procurement must meet or exceed these specifications.  
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ANNEX III  KIANYAGA HIGH SCHOOL  

BIOGAS PROPOSED SITE 

Kitchen 

 

Digester 

 Zero grazing 

unit 
 

Gas line 

 

KEY:  

------ Gas pipeline 

 Location of the 

biogas plant / 

Digesters 

 Biogas storage   
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ANNEX IV   IGOJI TEACHERS COLLEGE  

BIOGAS PROPOSED SITE 

 

 

Zero Grazing 

unit 

Biogas unit 

Kitchen 

& 

Bakery

&  

Biogas 

storage 

EGOJI TEACHERS’ COLLEGE MAP 

KEY:  

------ Gas pipeline 

 Location of the 

biogas plant / 

Digesters 

 Biogas storage   
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MAP 2:  KAPSABET GIRLS  
DIGESTERS AND GAS PIPELINE PROPOSED LOCATION 

ANNEX V  KAPSABET GIRLS HIGH SCHOOL  
BIOGAS PROPOSED SITE -  

KEY:  

------ Gas pipeline 

 Location of the 

biogas plant / 

Digesters 

 Biogas storage 

--- Sewer pipe   

Kitchen 

 

Digester 

 

Zero grazing 

unit 
 

Gas line 

 

Slurry 

sewer line 
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 ANNEX VI  MOI GIRLS’ VOKOLI HIGH SCHOOL  
BIOGAS PROPOSED SITE -  

Gas 
Storage Kitchen 

Dairy unit 

Biogas Site 

MOI GIRLS VOKOLI HIGH SCHOOL 
 

KEY:  

------ Gas pipeline 

 

 Location of the 

biogas plant / 

Digesters 

 Biogas storage 
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ANNEX VI  KAGUMO TEACHERS’ TRAINING COLLEGE  
BIOGAS PROPOSED SITE  

 

KEY:  

------ Gas pipeline 

 Location of 

the biogas 

plant / 

Digesters 

 Biogas storage 
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ANNEX VII  KERUGOYA BOYS’ HIGH SCHOOL  
BIOGAS PROPOSED SITE  

 

 

 

KEY:  

------ Gas pipeline 

 Location of 

the biogas 

plant / 

Digesters 

 Biogas storage 

 

 


